**Facility Planning and Control**  
**Bid Tabulation Sheet**  
**Bid Date:** March 9, 2021

**Project Name:** Abatement and Demolition of Bienville Hall  
University of New Orleans  
New Orleans, Louisiana

**Designer:** Holly & Smith Architects, APAC  
2302 Magazine Street  
New Orleans, LA 70130

**Project No.** 01-107-05B-13, WBS: F.01004098; 01-107-18-02, WBS: F.01004099  
**Site Code:** 1-36-038  
**State ID:** S11559  
**FP&C Project Manager:** Ellen Jenkins

<table>
<thead>
<tr>
<th>Bidder</th>
<th>Lic. No.</th>
<th>Addenda</th>
<th>Bond</th>
<th>Sig Auth</th>
<th>Base Bid</th>
<th>Alt No. 1</th>
<th>Alt No. 2</th>
<th>Alt No. 3</th>
<th>Attestation</th>
<th>Awarded</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>D.H. Griffin of Texas, Inc.</td>
<td>30886</td>
<td>6</td>
<td>☑</td>
<td>☑</td>
<td>3,347,207</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>3-17-2021 9:14 am</td>
<td>☑</td>
<td>base bid</td>
</tr>
<tr>
<td>Zimmer-Eschette Service II, LLC</td>
<td>50786</td>
<td>6</td>
<td>☑</td>
<td>☑</td>
<td>3,362,000</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Henderson Construction Services, Inc.</td>
<td>28660</td>
<td>6</td>
<td>☑</td>
<td>☑</td>
<td>3,572,843</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Gulf Services Contracting, Inc.</td>
<td>25548</td>
<td>6</td>
<td>☑</td>
<td>☑</td>
<td>3,776,313</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Gill Industries, LTD</td>
<td>32761</td>
<td>6</td>
<td>☑</td>
<td>☑</td>
<td>3,795,665</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Orion Environmental, Inc.</td>
<td>70585</td>
<td>6</td>
<td>☑</td>
<td>☑</td>
<td>4,589,772</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Date Awarded/Rejected: 3-19-2021

**Signed:** Holly & Smith Architects, APAC  
Date: 3/9/2021  
**Signed:** Denise Brumfield  
FP&C Representative  
Date: 3/9/2021

**Designer's Estimate (Base Bid):** $3,570,079.00  
**Construction Time (in days):** 300  
**Liquidated Damages:** $250.00 per day

**Disclaimer**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.