FACILITY PLANNING & CONTROL

BID TABULATION SHEET

Bid Date: November 18, 2026

*** Bids are currently under advisement. ***

Project Name: Hurricane Laura Repairs, Equine Center Demolition and Reconstruction, McNeese State University, Lake Charles, LA

Designer: Porche May Architects LLC Lake Charles, LA

Project No. 19-627-21-01, F.19002703 & 01-107-05B-13, F.01004504 (Supplement)

Site Code: 5-10-006 **State ID:** Multiple **FP&C Project Manager:** Robert Mayard

BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
Setex Construction Corp.	70090	1	☒	☒	$3,000,455.00	$80,000.00				☐	Base Bid words and numbers do not match
K&J Development of SWLA LLC	58043	1	☒	☒	$3,347,000.00	$75,800.00				☐	
Pat Williams Construction, L.L.C.	21023	1	☒	☒	$3,561,000.00	$58,800.00				☐	
Gunter Construction, Inc.	41469	1	☒	☒	$3,730,000.00	$65,000.00				☐	Whited out but not initialed
Alfred Palma, L.L.C.	21546	1	☒	☒	$3,852,000.00	$77,700.00				☐	
Verius Property Group, L.L.C.	61043	1	☒	☒	$4,249,000.00	$75,000.00				☐	
			☐	☐						☐	
			☐	☐						☐	
			☐	☐						☐	
			☐	☐						☐	

Signed: Porche May Architects LLC Date: 11/18/2026
Designer

Signed: Jessica C. Barnes Date: 11/18/2026
Facility Planning & Control Representative

Designer's Estimate (Base Bid): $4,463,585.00

Construction Time: 365 (days)

Liquidated Damages: $800.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.