STATE OF LOUISTANA

CONTRACT
PO# 2000707806

The State of Louisiana, Division of Administration, Office of Community Development, hereinafter sometimes
referred to as “OCD” or the "State", and Hammerman & Gainer, LLC, 2400 Veterans Memorial Blvd. Suite 510,
Kenner, LA 70062 hereinafter sometimes referred to as the "Contractor", do hereby enter into a Contract under
the following terms and conditions. Contractor and the OCD may sometimes hereinafter be collectively referred
to as the “Parties” and individually as a “Party.”

1 GENERAL AND ADMINISTRATIVE INFORMATION

This agreement addresses implementation and administration services needed to support the Restore Louisiana
Program (hereinafter referred to as “Restore Program”). In addition to the Restore Program, services may also
be expanded to accommodate the Watershed Initiative, other existing disaster recovery programs and
resiliency/mitigation programs which the OCD administers or is a stakeholder and/or other disaster recovery
programs and other federally funded initiatives yet to be defined, including programs occurring as a result of past
and future disasters. The Restore Program and other programs are collectively known as the “Program”.

1.1 SCOPE OF SERVICES

Contractor hereby agrees to furnish services to State as specified in the Scope of Services, Attachments I and II.
All work performed under the Contract must be authorized by the State Program Manager. A full description of
the Scope of Services and payment schedule is contained in the following attachments which are made a part of
this Contract:

Attachment I — Scope of Services for Program Management Services
Attachment IT—Scope of Services for Building/Construction Management Services
Attachment III — Rate Schedule

Attachment IV- Service Level Deliverables and Performance Measures
Attachment V-Clauses Applicable to Federal Emergency Management Agency (FEMA) funded services
Attachment VI- Contract Rider, Federal Compliance Provisions, U.S. Treasury Funded Activities

NOTE: The Contractor may not be the exclusive provider of any of the tasks in Attachments I and II. The
Contractor may provide either Program Management or Building/Construction Management Services, a
combination of the tasks or specific tasks within the Program Management and/or Building/Construction
Management Services, as assigned by task order from the State Program Manager (SPM). There is no guarantee
of any quantity of work and the Contractor may only be assigned services for a portion of the Program applicants.

The parties acknowledge that this Contract is being entered into in order to facilitate limited functions of the
Contractor in the Restore Louisiana Selected Services Program that had been commenced by the Contractor under
the prior contract between the Parties (PO 2000462447) but were not completed prior to the end date of that
contract, thus this Contract is for the completion of those construction activities and their associated payments
due. New activities will not be assigned under this contract.

Entering into this Contract does not relieve the Contractor of: 1) any obligations under the prior contract, and 2)
any possible penalties associated with performance under the prior contract.



1.2 GOALS AND OBJECTIVES
The goals and objectives under this Contract include the following:

Provide Program services to meet the OCD’s business requirements.

Provide operations management and application processing functions for the Program.

Provide long-term compliance and monitoring of completed Program applications.

Provide timely response to ongoing Program services requirements, including Action Plan modifications
on short notice. Such responses should result in the rapid problem solving following known and
established processes.

Provide comprehensive and proactive quality assurance and quality contro] functions.

Provide management of Subcontractors, if any.

7. Establishment of processes and procedures to close out and/or transition the Program as necessary.
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1.3 PERFORMANCE MEASURES

The performance of this Contract will be measured by the State Program Manager (SPM) who is authorized on
behalf of the State to evaluate the Contractor’s performance against the criteria in Attachment I and II and any
communications from the State Program Manager.

1.4 MONITORING PLAN

The State Program Manager, or designees, will monitor the services provided by the Contractor and the
expenditure of funds under this Contract. The monitoring plan is as follows:

1. The Contractor will submit various weekly, biweekly, and monthly reports to the SPM as specified in
Attachment I and IT and any directions from the State Program Manager.

2. The SPM will work to ensure all deliverables are delivered on or before the time scheduled for completion.
The SPM will be responsible for review and acceptance of deliverables.

3. The SPM will provide oversight of the implementation of the Scope of Services to ensure quality,
efficiency, and effectiveness in fulfilling the goals and objectives of the Program.

1.5 CONTRACTOR TASKS AND RESPONSIBILITIES
See Attachments I and II: Scope of Services.
1.6 DELIVERABLES

See Attachment IV- Service Level Deliverables and Performance Measures

1.7 SUBSTITUTION OF KEY PERSONNEL

Personnel identified in the Proposal and other key personnel, including the Contractor’s Program Director and
Senior Manager(s), assigned during the term of this Contract may not be replaced without the written consent of
the State. Such consent shall not be unreasonably withheld or delayed provided an equally qualified replacement
is proposed. In the event that any Contractor personnel become unavailable due to resignation, illness or other
factors which are beyond the Contractor's reasonable control, (excluding assignment to a project outside this
Contract), the Contractor shall provide an equally qualified replacement in time to avoid delays in services or
deliverables specified by this Contract or by the State Program Manager. The Contractor will make every
reasonable attempt to assign the personnel listed in the submitted proposal.



The following sections on background checks and drug screening shall only apply to any Contractor or
subcontractor personnel not previously subject to a background check and drug screening under the prior
contracts, PO 2000462447.

2 BACKGROUND CHECKS

The Contractor must, at its expense, arrange for a background check for each of its employees, as well as the
employees of any of its subcontractors, who will have access to state facilities or construction sites, either through
on-site access or through remote access. Background checks shall be conducted via the Request for Criminal
Record Check form and procedure found at:

Bureau of Criminal Identification and Information
Baton Rouge, LA 70896-6614
225-925-6095

http://www.Isp.org/who support.html#criminal
http://www.lsp.org/pdf/crAuthorizationForm.pdf

The OCD may approve the use of alternate sources for background checks upon request of the Contractor for
good cause.

Before the Office of Community Development will permit onsite access to the Contractor, any subcontractor, any
of their employees or authorized representatives, the Contractor must provide written confirmation that the
background checks have been conducted with a “no findings” result.

Drug Screening

The Contractor must, at its expense, arrange for a drug screening for each of its employees, as well as the
employees of any of its subcontractors, who will have access to state facilities and information, either through
on-site access or through remote access. The Contractor must provide written confirmation that the drug tests
have been conducted with no “findings™ result before the employee is assigned to this Contract.

3 ADMINISTRATIVE REQUIREMENTS
3.1 TERM OF CONTRACT

The term of this contract shall begin on November 18, 2022 and end on November 17, 2023 unless terminated
earlier in accordance with the provisions herein.

3.2 STATE FURNISHED RESOURCES

eGrants version 4.1 shall be provided as the Grant Management System (the system of record and the program
application used for processing applicants during the application process) and hosted by the State. If applicable,
the Contractor shall provide design documentation and requirements to the State for any customization required
for the eGrants system to perform the services of this Contract. Upon State’s approval, the State, with support
from the Contractor, will work with appropriate software vendors to implement the request(s).

Additional software or licenses required to perform the services of this Contract, subject to approval from the
State, will be reimbursable as an ODC. Any such software will be hosted by the State. Upon termination of this
Contract such software and licenses shall be transferred to the State.



Any end-user facing equipment (such as tablets or PC’s), software, personnel in support of that equipment (i.e.
Helpdesk), and any network connectivity to the end user facing equipment are the responsibility of the
Contractor. This will include any network equipment required to establish network connectivity via full peer-to-
peer VPN tunnel connecting back to the State provided hosting environment (split tunnels will be strictly
prohibited).

The State has located Housing Assistance Centers (HAC) in areas most impacted by flood damages, including,
but not limited to East Baton Rouge, Ouachita and Tangipahoa parishes. All or some of these facilities may be
operational during the services of this Contract. For facilities, including, but not limited to HAC’s, provided by
the State, the Contractor will be required to provide adequate desks/cubicles, office chairs, personal computer
workstations, operating software, internet service, network printers, LAN networking equipment, faxes, copiers,
telephones and telephone service, PC/desktop support, and LAN support for all staff at the location. Accordingly,
the Contractor is expected to make full use of all available equipment prior to requesting additional equipment.
Requests for additional equipment and supplies require Contractor’s justification and State approval. Contractor
will be responsible for providing its own office supplies (pens, paper, notebooks, Post-It notes, SCisSsors, erasers,
staplers, binders, file folders, labels, tape, envelopes, etc.) at its own cost.

The State shall appoint a principal point of contact, a State Program Manager (SPM), for this Contract. The SPM
will provide oversight of activities conducted hereunder. Notwithstanding the Contractor’s responsibility for
management during the performance of this Contract, the assigned SPM shall be the principal point of contact for
the Contractor’s performance under this Contract.

Contractor shall immediately notify the SPM in writing of circumstances where the nature or quantity of any
resource provided under this section, or the failure of the State to provide resources required under this section,
is preventing the performance of Contractor’s obligations under this Contract. In the event that Contractor fails
to provide such notice to the SPM, the Contractor may not base any delay or lack of performance under this
Contract on the nature or quantity of resources provided under this Section or failure to provide required resources.

3.3 LICENSES AND PERMITS

Throughout the term of the Contract, the Contractor shall secure and maintain any and all licenses and permits
required by law, including, but not limited to, a Residential Contractor’s license and a Commercial Contractor’s
license with a Building Construction classification, issued by the Louisiana State Licensing Board for Contractors
a well as pay inspection fees required to perform the work required to complete this Contract.

34 SECURITY

Contractor’s personnel and subcontractors shall always comply with any applicable security regulations in effect
at the State’s premises, and externally for materials belonging to the State or to the Program. The State is
responsible for providing written copies of the State’s security regulations to the Contractor. The Contractor is
responsible for reporting any known breach of security to the State promptly.

Contractor shall monitor the effectiveness of all required and agreed upon production security controls and
promptly notify the State’s information security team as soon as becoming aware of an actual or suspected:

e system or application compromise; or

e control failure; or

e unauthorized access or modification of a State system, application, data, content, or service.
Note: State Information Security Policy located at the link below:
http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx




35 TAXES

Contractor is responsible for payment of all applicable taxes from the funds to be received under this Contract.
Contractor’s federal tax identification number is 74-1780638, and State tax identification number 2130151.

In accordance with La. R.S. 39:1624(A) (10), the Louisiana Department of Revenue (LDR) shall determine that
the prospective Contractor is current in the filing of all applicable tax returns and reports and in payment of all
taxes, interest, penalties, and fees owed to the State and collected by the LDR prior to the approval of this Contract
by the Office of State Procurement (OSP). The prospective Contractor hereby attests to its current and/or
prospective compliance, and agrees to provide its seven-digit LDR Account Number to the contracting agency so
that the prospective Contractor’s tax payment compliance may be verified. The prospective Contractor further
acknowledges understanding that issuance of a tax clearance certificate by LDR is a necessary precondition to
the approval and effectiveness of this Contract by OSP. The contracting agency reserves the right to withdraw
its consent to this Contract without penalty and proceed with alternate arrangements should the Contractor fail to
resolve any identified apparent outstanding tax compliance discrepancies with LDR within seven (7) days of such
notification.

3.6 CONFIDENTIALITY

All financial, statistical, personal, technical and other data and information relating to the State's operation and
made available to the Contractor in order to carry out this Contract, or which become available to the Contractor
in carrying out this Contract, shall be protected by the Contractor from unauthorized use and disclosure through
the observance of the same or more effective procedural requirements as are applicable to the State. The
identification of all such confidential data and information as well as the State's procedural requirements for
protection of such data and information from unauthorized use and disclosure shall be provided by the State in
writing to the Contractor. If the methods and procedures employed by the Contractor for the protection of the
Contractor's data and information are deemed by the State to be adequate for the protection of the State's
confidential information, such methods and procedures may be used, with the written consent of the State, to
carry out the intent of this paragraph.

The Contractor shall not be required under the provisions of this paragraph to keep confidential any data or
information which is or becomes publicly available, is already rightfully in the Contractor's possession, is
independently developed by the Contractor outside the scope of the Contract, or is rightfully obtained from third
parties.

All of the reports, information, data, et cetera, prepared or assembled by Contractor under this Contract are
confidential and Contractor agrees that they shall not be made available to any individual or organization without
the prior written approval of the OCD. This does not extend to information that was obtained from the public
domain such as public agencies or sources of information available to the general public. Under no circumstance
shall the Contractor discuss and/or release information concerning this project without prior express written
approval of the OCD.

The obligations under Section 3.6 and its Subsections shall survive the termination or expiration of the Contract.

3.6.1 Confidential Information Of Applicants

All information (including, but not limited to, an applicant’s photograph or photographic likeness) acquired by
the Contractor or its Subcontractors, from whatever source, relating to individual applicant’s application and
related processing for any grant, or other Program administered under this Contract (“Confidential Applicant
Data”) shall be deemed confidential and protected from access, disclosure or use other than in compliance with



this Contract. Confidential Applicant Data is included within the term Confidential Information and shall be
entitled to all protections provided Confidential Information, as well as all other increased protections provided
herein.

Summaries of applicant information compiled in an aggregate fashion which cannot be used to identify an
individual may be reported, as directed by the State, by the Contractor in its performance of this Contract.

Other than as directed in writing by the State, only the Contractor’s employees and Subcontractors’ employees
with a defined need to know (established in the written protocols and procedures specified in Section 3.6.2. below)
shall be granted access to Confidential Applicant Data and only after they have been informed of the confidential
nature of the Confidential Applicant Data. The level of access of such individuals shall be dictated by the level of
their defined need to know.

3.6.2 State’s Procedural Requirements

The State has provided to the Contractor: (a) the State Information Security Policy and (b) the Procedures for
Information Requests from Restore Database or Open Records Requests. As mutually agreed by the Parties, the
Contractor shall implement these policies and procedures, including revisions thereto, as well as the Contractor’s
own policies and procedures and other appropriate technical, physical and administrative safeguards in order to
protect Confidential Information against accidental or unlawful destruction or accidental loss, alteration,
unauthorized use, disclosure of access, in particular where the processing involves the transmission of data over
a network, and against all other unlawful forms of use. The Contractor shall submit its written policies and
procedures required under this part to the State for approval. As the State may revise its policies and procedures,
the Contractor shall continue to provide the necessary updates and upgrades for compliance with Section 3.6 and
the Subsections thereof. The obligations under Section 3.6 are in addition to, and not in place of, the items outlined
under Attachments I and II, Scope of Services.

3.6.3 Duties To Monitor And Report Security Breach Or Unauthorized Release, Use Or
Release Of Information

The Contractor and its Subcontractors shall implement monitoring plans to detect unauthorized access to or use
of Confidential Information or any attempts to gain unauthorized access to Confidential Information. The
Contractor and its Subcontractors shall provide the State Program Manager (SPM) with immediate notification
(not more than 24 hours) of the Contractor’s awareness of any security incident (“Security Incident”) involving
Confidential Information. The reference to Security Incident herein may include, but not be limited to, the
following: successful attempts at gaining unauthorized access to Confidential Information or the unauthorized
use of a system for the processing or storage of Confidential Information, or the unauthorized use or disclosure,
whether intentional or otherwise, of Confidential Information.

In the event of unauthorized access to or disclosure of information, the Contractor, as well as any Subcontractor,
involved in a Security Incident, shall consult with the State regarding the necessary steps to address the factors
giving rise to the Security Incident and to address the consequences of such Security Incident.

Nothing in this Contract shall be deemed to affect any rights an individual applicant may have under any
applicable state or federal law concerning the unauthorized access, use or disclosure of Confidential Applicant
Data.

3.6.4 Third Party Requests For Release Of Information

Should third parties request the Contractor to submit Confidential Information to them pursuant to a public records
request, subpoena, summons, search warrant or governmental order, the Contractor will notify the State
immediately upon receipt of such request. Notice shall be forwarded via e-mail and via facsimile to the
representative designated in writing by the State as the State contact for requests for release of information.
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Protocols for the handling of such requests are found in the Procedures for Information Requests from Restore
Database or Open Records Requests, as promulgated or as hereafter modified by the State. The Contractor shall
cooperate with the State with respect to defending against any such requested release of information or obtaining
any necessary judicial protection against such release if, in the opinion of the OCD, the information contains
Confidential Information which should be protected against such disclosure. The legal fees and related expenses
incurred by the Contractor or its Subcontractor in resisting the release of information under this provision shall
constitute reimbursable expenses under this Contract.

Legal service fees of law firms associated with this Section may not be “marked up” by the Contractor as it is
against the law for a non-law firm to share in legal fees.

3.6.5 Subcontract Agreements

The Contractor shall require agreements with all Subcontractors to include the provisions of Confidentiality,
Section 3.6 and its Subsections. The OCD shall be provided copies of such Subcontractor agreements upon
request. All Subcontractor agreements will follow the provisions of this contract and incorporate same by
reference.

3.6.6 Non-Confidential Data and Data Obtained From Third Parties

In the event Confidential Applicant Information is or becomes part of the public domain, other than as a result of
a Security Incident, the Contractor and Subcontractors shall continue to treat such information as private and
avoid the unnecessary use or release of such information unrelated to the performance under the Contract. The
State agrees that some portions of Confidential Applicant Data may be obtained from insurance companies and
other third parties.

3.6.7 Limitations On Copying: Delivery of Confidential Information To The State; Destruction Of
Database; Obligations Against Use And Disclosure

No copies or reproductions shall be made of any Confidential Information except to effectuate the purposes of
this Contract or upon the prior approval of the State. The Contractor and Subcontractors shall not make use of
any Confidential Information for their own benefit or for the benefit of any third party, except as directed by the
State in writing.

In accordance with Sections 29 of the Contract, as betwéen the Contractor and the State, all Confidential
Information is deemed to be the property of the State.

Upon termination or expiration of the Contract, all databases and other storage media containing Confidential
Applicant Data shall be delivered to the State, who shall retain such information for the periods of time then
required in accordance with any applicable state and federal statutes and regulations controlling such record
retention. The Contractor and Subcontractors shall not keep any copies of the Confidential Applicant Data in any
medium format; upon delivery of the Confidential Applicant Data to the State under this provision, the Contractor
and applicable Subcontractors shall certify under penalty of petjury that no copies of the Confidential Applicant
Data have been retained. Any exceptions to this provision must be approved in writing by SPM, and shall set
forth the scope of the data required to be retained, the reasons justifying such retention, and the terms and
conditions of such retention.

4 COMPENSATION AND MAXIMUM AMOUNT OF CONTRACT

The Contractor will not be paid more than the maximum amount of the contract, In consideration of the services
required by this Contract, the State hereby agrees to pay to the Contractor a maximum amount of
$2,100,000.



4.1 PAYMENT TERMS

Contractor may submit invoices, not more frequently than biweekly, in accordance with the rate schedules
provided in Attachment III. It is understood that should Contractor fail to submit invoices within sixty (60) days
following the end of each month, the State shall not be responsible for payment thereof under this Contract or in
quantum meruit, unless an exception is granted by the SPM prior to the expiration of the sixty (60) days. Any
exception granted by the SPM may include a 25% reduction to the amount of the invoice submitted late. Payments
are predicated upon successful completion and approval by the State of the described tasks and deliverables as
provided in the Contract and any communications from the State Program Manager. Payments will be made to
the Contractor after acceptance by the State of the payment task and approval of an invoice. State will make every
reasonable effort to make payments within 30 work days of the receipt of the invoice. The Contractor shall submit
its request to the OCD on an invoice form as approved by the OCD. The Contractor shall transmit the invoice
and required supporting documentation, as defined by the OCD, to the SPM, as designated within the contract.
Payment will be made only on approval by the State Program Manager or designee and OCD Finance Manager,
or designee.

Invoices shall be submitted to Office of Community Development at OCDFinance@la.gov.

Prohibition against Advance Payments: No compensation or payment of any nature will be made in advance of
Services actually performed and/or supplies furnished.

Contractor shall notify the SPM in writing when seventy-five percent (75%) of the maximum contract amount
has been expended.

4.1.1 Payment for Services Provided on an Hourly Fee Basis

Payment for services performed on an hourly fee basis will be made on the basis of invoices submitted to the
State documenting hours expended multiplied by the applicable hourly rate. All invoices will be supported by
documentation including, but not limited to, the name of the person, labor category, hours worked, function, bill
rate, description of the work provided, timesheets and such other information as determined by the SPM.

This hourly rate shall be fully burdened and include all travel and Program expenses.

NO TRAVEL EXPENSE WILL BE PAID FOR FIELD OR OTHER TRAVEL, UNLESS EXPRESSLY
ALLOWED AS AN OTHER DIRECT COST.

4.1.2 Payment for Services Provided on a Unit/Fee Price

Payment for services performed on a unit or fee price basis will be made on the basis of invoices submitted to the
State documenting either 1) the number of unit price tasks performed, the number of homes for which certificates
of occupancy have been issued multiplied by the applicable unit price per task, or 2) the authorized cost of
construction for each SOW being billed and the associated fee per Attachment I11. All invoices are to be supported
by documentation including, but not limited to, a description of the service, the authorized bill rate, the applicant
for which the services were provided, date provided, etc.

The price for each unit or fee -price service shall be fully burdened and include and include all labor, travel and
project expenses to provide the service.

NO TRAVEL EXPENSE WILL BE PAID FOR FIELD OR OTHER TRAVEL, UNLESS EXPRESSLY
ALLOWED AS AN OTHER DIRECT COST.



4.1.3 Payment for Other Direct Costs

Contractor may be reimbursed for Other Direct Cost (ODC) expenses within the scope of the Contract as
described in Section 4.3. Invoices that include ODCs shall be accompanied by evidence of the actual costs
including, but not limited to, vendor statements, payment records, or other acceptable evidence of the actual cost
of the ODC. The Contractor shall not attach any fee or other “mark-up” to the ODC.

4.1.4 Payment for Construction Activities (Grant Proceeds)
For each Solution 1 completed (rehabilitation) home, the OCD shall pay the Contractor the approved Xactimate
SOW price.

Once the value of work performed on a home reaches 50% of the work to be completed, and when work done
to-date meets the standards of quality established under the Contract, as certified by the Contractor, the OCD
shall make a progress payment to Contractor equal to 50% of the SOW (less fee proposed and accepted by the
OCD. See Attachment III). Any escrowed funds must be drawn prior to payment from the OCD upon approval
of draw request from the OCD.

The remaining balance of the SOW due to the Contractor for a specific home (minus any delay penalties imposed
on the Contractor due to construction delays), including the agreed-upon Contractor fee associated with the
project, will be paid after:

1. Completion and final acceptance of all work on the home; and
2. Delivery of all Program required documentation; and

3. Presentation of release of all claims against the OCD arising from the work on the home.

If the SPM determines evidence is necessary to substantiate claimed costs, the SPM may require the Contractor
to furnish receipts or other evidence of payment from all persons performing work and supplying material to the
Contractor.

Any request for payment must reflect the amount of any escrowed homeowner funds. Upon approval of a payment
request by SPM, Contractor may draw the escrow funds.

42  RETAINAGE

All payments are subject to a ten percent (10%) retainage excluding Other Direct Costs (ODC), payment of costs
or fees associated with Construction Activities and title policies. The retained amounts will be administratively
reserved, but not paid out to an escrow or other interest bearing account. Twenty-five percent (25%) of the existing
retainage balance will be released at the end of each Contract year. Final payment of all retained amounts will be
contingent upon the completion and acceptance of all Contract deliverables, which may extend beyond the
contract period, or as agreed upon by the State and the Contractor. The release of amounts retained will be made
upon approval of the SPM.

43  OTHERDIRECT EXPENSES

Any and all “Other Direct Costs” (ODCs) must be approved in advance of purchase by the SPM, or designee,
and OCD Finance Manager. ODCs may include: postage (includes US Mail, FedEx, UPS, and etc.); costs for
copying mailings, notifications, etc.; personal computer workstations, laptop computers, computer peripherals
(scanners, printers); approved in-State field travel that is not a normal part of Contractor’s operations under the
Contract (per State PPM 49) (State does not anticipate any such travel); security for on-site inspections on a pre-
approved basis; recording fees; cost of outreach and other public events (i.e. facilities and travel); notary service
fees, and legal service fees related to Third Party Requests for Release of Information. Additional ODCs, if
required, must be approved in advance of purchase by the SPM and OCD Finance Manager.
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Wire communication devices (cell phones, GPS, wireless cards, etc.) for purposes of remote communication
for FTEs performing field based work CANNOT be charged by the Contractor as an ODC, but must be
included in the unit costs/hourly rates proposed. Xactimate and XactAnalysis must be included in the
applicable unit costs proposed and will not be allowed as an ODC.

Prior to purchasing, or leasing with approval, any ODCs, the Contractor shall provide a list of ODCs to the SPM.
The SPM will review that list and will either (a) authorize the Contractor to purchase, or lease the items or
services and submit the expense for reimbursement (with proper documentation), or (b) deny the request. For any
such purchases, the Contractor should obtain price quotations from a minimum of three (3) sources.

4.3.1 DISPOSAL OF ODC EQUIPMENT, LICENSES ETC.

Contractor shall have any new contractual agreement to be paid as an ODC, including leases and software
licenses, assignable to the State at the termination of the Contract. Contractor shall make timely and diligent
cfforts to have all existing contracts and software licenses amended, if necessary, to make the existing
contract or software license assignable to the State at the termination of the Contract.

All items, movable or immovable, corporeal or incorporeal, which constitute Other Direct Costs under any
part of the Contract or any exhibit thereto, or were otherwise paid by the State, which have not by their
nature been entirely consumed by the date of the termination or expiration of the Contract, shall at the
State's direction be delivered to the State, including but not limited to all furniture, equipment, and any
unexpired licenses or contractual rights, which shall be assigned to the State or its assignee at the State's
direction.

For any unexpired license or contractual right, in the event that the license or contractual right has been
paid for by the State as an ODC but isnot assigned to the State at the termination of the Contract, Contractor
must remit to the State the replacement cost at the time of Contract termination relating to the license
or contractual right.

44  NO GUARANTEE OF QUANTITIES

The scope and quantities referenced in the contract are estimated to be the amount needed. The State does not
obligate itself to Contract for or to accept more than its actual requirements during the period of this Contract,
as determined by actual needs and availability of appropriated funds.

The State reserves the right to increase or decrease quantities, as appropriate, at the unit prices stated in the
Contract.

4.5 DELIVERABLES/PENALTIES

Performance measures, benchmarks, and/or penalties will be defined in ensuing OCD directives. Contractor
shall provide a policy on background check passage criteria by 30 days after Contract execution by all parties.
Contractor shall pay to the OCD as a delay penalty, the sum of $200 for each calendar day of delay. The
policy on background check passage criteria approved by OCD under the prior contracts, PO 2000462447,
shall be deemed to satisfy this requirement with no further action required by the Contractor or OCD.

The following sections on background checks and drug screening shall only apply to any Contractor or
subcontractor personnel not previously subject to a background check and drug screening under the prior
contracts, PO 2000462447.
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For each home under Solution 1 (Turnkey), the Contractor shall complete all work required under this
Contract within 120 calendar days (180 calendar days for reconstruction, with or without elevation) of the
latest of: (a) the date of the notice to proceed by the OCD or its designee; (b) a date thirty (30) days following
the date of the notice to proceed by the OCD or its designee, if the homeowner has not vacated the home; or
(c) a date otherwise approved in writing by the State Program Manager(SPM) or designee. If the Contractor
fails to complete the work within the time specified according to the approved schedule, or any approved
extension, the Contractor shall pay to the OCD as a performance penalty, the sum of $200 for each calendar
day of delay.

See Attachment IV, Service Level Deliverables and Performance Measures, for additional deliverables.

Penalties under this Section, Deliverables and Penalties, will be deducted from pending payments due to the
Contractor. In the event that penalties exceed payments due to the Contractor, the Contractor shall remit the
balance to the OCD. Penalties under this Section are for performance purposes and do not represent any form
of damage payment.

5 TERMINATION
5.1 TERMINATION FOR CAUSE

State may terminate this Contract for cause based upon the failure of Contractor to comply with the terms and/or
conditions of the Contract; provided that the State shall give the Contractor written notice specifying the
Contractor’s failure. If within thirty (30) days after receipt of such notice, the Contractor shall not have either
corrected such failure or, in the case of failure which cannot be corrected in thirty (30) days, begun in good faith
to correct said failure and thereafter proceeded diligently to complete such correction, then the State may, at its
option, place the Contractor in default and the Contract shall terminate on the date specified in such notice. Failure
to perform within the time specified in this Contract will constitute a default and may cause cancellation of the
contract. Where the State has determined the Contractor to be in default, the State reserves the right to obtain any
or all products or services covered by the contract on the open market and to charge the Contractor with cost in
excess of the contract price. Until such assessed charges have been paid, no subsequent proposal from the
defaulting Contractor will be considered.

Contractor may terminate this Contract for cause based upon the failure of State to comply with the terms and/or
conditions of the Contract; provided that the Contractor shall give the State written notice specifying the State’s
failure. If within thirty (30) days after receipt of such notice, the State shall not have either corrected such failure
or, in the case of failure which cannot be corrected in thirty (30) days, begun in good faith to correct said failure
and thereafter proceeded diligently to complete such correction, then the Contractor may, at its option, place the
State in default and the Contract shall terminate on the date specified in such notice. Failure to perform within the
time specified in this Contract will constitute a default and may cause cancellation of the contract. Any payment
to Contractor shall be limited to the compensation provided in this paragraph. Contractor shall not be entitled to
lost profits, lost revenue or any other compensation or damages.

52 TERMINATION FOR CONVENIENCE

State may terminate the Contract at any time without penalty by giving thirty (30) days written notice to the
Contractor of such termination or negotiating with the Contractor an effective date. Contractor shall be entitled
to payment for deliverables in progress; to the extent work has been performed as required by the Contract. The
parties agree that termination for convenience includes but is not limited to termination on a date selected by
the State following the conclusion of procurement of a contractor(s) to provide the services, in whole or in part,
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provided for under this Agreement. The State may require in its sole discretion a transition period to facilitate
an orderly transfer of services. Contractor shall not be entitled to lost profits, lost revenue or any other
compensation or damages.

53  TERMINATION FOR NON-APPROPRIATION OF FUNDS

The continuation of this Contract is contingent upon the appropriation of funds by the legislature to fulfill the
requirements of the Contract by the legislature. If the legislature fails to appropriate sufficient monies to provide
for the continuation of the Contract, or if such appropriation is reduced by the veto of the Governor or by any
means provided in the appropriations act of Title 39 of the Louisiana Revised Statutes of 1950 to prevent the total
appropriation for the year from exceeding revenues for that year, or for any other lawful purpose, and the effect
of such reduction is to provide insufficient monies for the continuation of the Contract, the Contract shall
terminate on the date of the beginning of the first fiscal year for which funds have not been appropriated.

6 INDEMNIFICATION AND LIMITATION OF LIABILITY
6.1  GENERAL INDEMNITY LANGUAGE

Neither party shall be liable for any delay or failure in performance beyond its control resulting from acts of God
or force majeure. The parties shall use reasonable efforts to eliminate or minimize the effect of such events upon
performance of their respective duties under the Contract.

Contractor shall be fully liable for the actions of its agents, employees, partners or Subcontractors and shall fully
defend, indemnify and hold harmless the State from suits, actions, damages and costs of every name and
description relating to personal injury and damage to any property caused by Contractor, its agents, employees,
partners or Subcontractors, without limitation; provided, however, that the Contractor shall not indemnify the
State for that portion of any claim, loss or damage arising hereunder due to the negligent act or failure to act of
the State. '

In addition to the foregoing indemnification agreement, Contractor specifically agrees to defend, indemnify and
hold harmless the State against all claims, suits, losses or damages (“claims”) arising out of or relating to
reconstruction, rehabilitation, construction, new construction, demolition, and/or elevation work performed by
Contractor, its agents, employees, partners or Subcontractors (whether or not caused by their negligence or fault),
including without limitation, from construction defects or improper construction and/or from the delays in the
completion of work related to the applicable home; provided however, that this provision shall not apply to the
extent that a claim arises out of the fault of a third party over which the Contractor had no control and which the
Contractor could not reasonably anticipate and prevent.

Contractor specifically agrees to defend, indemnify and hold harmless the State against all claims, suits, losses or
damages (“claims”) arising out of any liens which may have been or may be asserted by any person or entity who
performed reconstruction, rehabilitation, construction, new construction, demolition, and/or elevation work in
connection with the Restore Program.

At the State’s option, counsel providing the defense of the State shall be selected by the State.

6.2  WARRANTIES

The Contractor shall indemnify the State against any loss or expense arising out of any breach of any specified
Warranty.

Warranties may be added, revised, modified, or, all of the foregoing based on the services to be provided by the
Contractor. Warranties may also be added or modified in the ADDITIONAL TERMS and CONDITIONS of any
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executed Task Order(s). In addition, Contractor will provide homeowner a one (1) year (from the date final
inspection complete) Contractor warranty on all Construction Activities (For reconstruction, the Louisiana New
Home Warranty Act will apply.)

6.3 INDEMNITY RELATING TO USE OF PROTECTED PROCESS OR PRODUCT

Contractor will indemnify, defend and hold the State and its Authorized Users harmless, without limitation, from
and against any and all damages, expenses (including reasonable attorneys' fees), claims, judgments, liabilities
and costs which may be finally assessed against the State in any action for infringement of a United States Letter
Patent with respect to the Products furnished, or of any copyright, trademark, trade secret or intellectual property
right, provided that the State shall give the Contractor: (i) prompt written notice of any action, claim or threat of
infringement suit, or other suit, (ii) the opportunity to take over, settle or defend such action, claim or suit at
Contractor's sole expense, and (iii) assistance in the defense of any such action at the expense of Contractor.
Where a dispute or claim arises relative to a real or anticipated infringement, the State or its Authorized Users
may require Contractor, at its sole expense, to submit such information and documentation, including formal
patent attorney opinions, as the Commissioner of Administration shall require. The Contractor shall not be
obligated to indemnify that portion of a claim or dispute based upon: (i) Authorized User's unauthorized
modification or alteration of a Product; (ii) Authorized User's use of the Product in combination with other
products not furnished by Contractor; and (iii) Authorized User's use in other than the specified operating
conditions and environment,

In addition to the foregoing, if the use of any item(s) or part(s) thereof shall be enjoined for any reason or if
Contractor believes that it may be enjoined, Contractor shall have the right, at its own expense and sole discretion,
as the Authorized User's and the State’s exclusive remedy, to take action in the following order of precedence: (i)
to procure for the State the right to continue using such item(s) or part (s) thereof, as applicable; (ii) to modify the
component so that it becomes non-infringing equipment of at least equal quality and performance; or (iii) to
replace said item(s) or part(s) thereof, as applicable, with non-infringing components of at least equal quality and
performance, or (iv) if none of the foregoing is commercially reasonable, then provide monetary compensation
to the State up to the dollar amount of the Contract.

6.4 INDEMNITY RELATING TO SPECIAL, INDIRECT OR CONSEQUENTIAL DAMAGES

Neither party shall be liable to the other for special, indirect or consequential damages, including lost data or
records (unless the Contractor is required to back-up the data or records as part of the work plan), even if the party
has been advised of the possibility of such damages. Neither party shall be liable for lost profits, lost revenue or
lost institutional operating savings. The State and Authorized User may, in addition to other remedies available
to them at law or equity and upon notice to the Contractor, retain such monies from amounts due Contractor, or
may proceed against the performance and payment bond, if any, as may be necessary to satisfy any claim for
damages, penalties, costs and the like asserted by or against them.

7 CONTRACT CONTROVERSIES

Any claim or controversy arising out of the Contract shall be resolved by the provisions of Louisiana Revised
Statutes 39:1672.2-1672.4.

8 FUND USE

Contractor agrees not to use Contract proceeds to urge any elector to vote for or against any candidate or
proposition on an election ballot nor shall such funds be used to lobby for or against any proposition or matter
having the effect of law being considered by the Louisiana Legislature or any local governing authority. This
provision shall not prevent the normal dissemination of factual information relative to a proposition on any
election ballot or a proposition or matter having the effect of law being considered by the Louisiana Legislature
or any local governing authority.
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Contractor and all Subcontractors shall certify that they have complied with the Byrd Anti-Lobbying Amendment
(31 U.8.C. 1352) and that it will not and has not used Federal appropriated funds to pay any person or organization
for influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer
or employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal
contract, grant or any other award covered by 31 U.S.C. 1352. Contractor and each Subcontractor shall also
disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award.

9 ASSIGNMENT

No Contractor shall assign any interest in this contract by assignment, transfer, or novation, without prior written
consent of the State. This provision shall not be construed to prohibit the Contractor from assigning to a bank,
trust company, or other financial institution any money due or to become due from approved contracts without
such prior written consent. Notice of any such assignment or transfer shall be furnished promptly to the State.

10  RIGHT TO AUDIT

Contractor shall grant to the Office of the Legislative Auditor, State Inspector General's Office, the Federal
Government (including HUD, FEMA, HUD-OIG, FEMA-OIG, the Comptroller General), the Division of
Administration, the OCD or others so designated by them, and any other duly authorized agencies of the State the
right to inspect, examine, audit, review and make excerpts or transcripts of all relevant data and records for a
period of five (5) years after the closeout of OCD’s federal grant providing the funds for the Contract. Contractor
will be notified of the grant closeout date by the OCD.

The State Records, including direct read access to databases and all tables, shall be made available during normal
working hours for this purpose.

The State may require the Contractor to submit to an independent SSAE 18 SOC 1 and/or type II audit of its
internal controls for the Contractor’s activities performed under the Contract.

In the event that an examination of records results in a determination that previously paid invoices included
charges which were improper or beyond the scope of the Contract, Contractor agrees that the amounts paid to the
Contractor shall be adjusted accordingly, and that the Contractor shall within 30 days thereafter issue a remittance
to State of any payments declared to be improper or beyond the scope of the Contract. The State may offset the
amounts deemed improper or beyond the scope of the Contract against Contractor’s outstanding invoices, if any.

Failure of the Contractor and/or its subcontractor to comply with the above audit requirements will constitute a
violation of this Contract and may, at OCD’s option, result in the withholding of future payments and/or return
of funds paid under the Contract.

11 CONTRACT MODIFICATION

No amendment or variation of the terms of this Contract shall be valid unless made in writing, signed by the
parties and approved as required by law. No oral understanding or agreement not incorporated in the Contract is
binding on any of the parties.

12 SUBCONTRACTORS

The Contractor may, with prior written permission from the State, enter into subcontracts with third parties for
the performance of any part of the Contractor’s duties and obligations. In no event shall the existence of a
subcontract operate to release or reduce the liability of neither the Contractor nor the Subcontractor to the State
and/or State Agency for any breach in the performance of the Contractor's or Subcontractor duties. Contingent
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on verification that no Subcontractor has been debarred, the State hereby approves the following Subcontractors
to provide or perform any part of the Services under the Contract as provided for in the proposal.

CRSC, LLC

Subcontracts shall not include language which restricts the Contractor’s obligation to pay for services performed
or materials provided under a subcontract to when the Contractor has been paid under this Contract, except for
circumstances where the reason for the lack of payment to the Contractor is due to deficient performance or lack
of performance by the particular subcontractor from which the Contractor seeks to withhold payment. In the
event a subcontract contains such language in contravention of this requirement, Contractor shall not enforce such
language.

Neither the Contractor nor any of its subcontractors shall also contract for services under the separate Quality
Assurance/Quality Control (QA/QC) contract entered into by State for program monitoring services. The
Contractor shall not contract with any other subcontractor(s) without the express written approval of the State.

13 COMPLIANCE WITH CIVIL RIGHTS LAWS

The Contractor and its subcontractors shall abide by the requirements of the following as applicable: Title VI of
the Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Employment
Opportunity Act of 1972; Federal Executive Order 11246 as amended; the Rehabilitation Act of 1973, as
amended; the Vietnam Era Veterans’ Readjustment Assistance Act of 1974; Title IX of the Education
Amendments of 1972; the Age Discrimination Act of 1975; the Fair Housing Act of 1968 as amended; Section
109 of the Housing and Community Development Act of 1974; the requirements of the Americans with
Disabilities Act of 1990; 41 CFR 60-4 et seq.; 41 CFR 60-1.4; 41 CFR 60-1.8; 24 CFR Part 35; the Flood Disaster
Protection Act of 1973; and Federal Labor Standards Provisions (form HUD-4010), as well as all applicable
provisions not mentioned are deemed inserted herein.

The Contractor and its subcontractors shall not discriminate unlawfully in its employment practices, and will
perform its obligations under this contract without regard to race, color, religion, sex, sexual orientation, national
origin, veteran status, political affiliation, age, or disabilities.

Any act of unlawful discrimination committed by the Contractor or its subcontractors, or failure to comply with
these statutory obligations when applicable shall be grounds for termination of this contract or other enforcement
action.

14  SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

No person in the United States shall on the grounds of race, color, national origin, or sex be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity funded
in whole or in part with funds made available under Section 109 of Title I of the Housing and Community
Development Act of 1974. Section 109 further provides that discrimination on the basis of age under the Age
Discrimination Act of 1975 or with respect to an otherwise qualified handicapped individual as provided in
Section 504 of the Rehabilitation Act of 1973, as amended, is prohibited.
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15 GENERAL COMPLIANCE

The Contractor will comply with all applicable Federal, state, and local laws and Codes, and all applicable Office
of Management and Budget Circulars https://www.whitehouse.gov/search/?s=omb-+circulars. These include, but
are not limited, the requirements of 2 CFR 200.316 and 200.321-323. The State may require, and Contractor shall
consent to, the amendment of this Contract to expressly include contractual provisions referencing any mandatory
requirements if not already set forth in this Contract, including any provisions referenced in appendix II to 2 CFR
200 as the State may deem applicable and not previously set forth in this Contract.

16 FINANCIAL MANAGEMENT

The Contractor shall administer its project in conformance with 2 CFR Part 200 (Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards), as applicable. These principles shall
be applied for all costs incurred whether charged on a direct or indirect basis. The Contractor is responsible for
having all its Subcontractors and project sponsors administer their projects in conformance with 2 CFR Part 200
(Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards) as
applicable. These principles shall be applied for all costs incurred whether charged on a direct or indirect basis.
Indirect costs may not be charged under this Contract.

17 DOCUMENTATION AND RECORD KEEPING

The Contractor shall maintain all records required by the federal regulations specified in 2 CFR §200 that are
pertinent to the activities to be funded as proposed. The Contractor is responsible for having all subcontractors
maintain all records required by the federal regulations specified in 2 CFR §200, which are pertinent to the
activities to be funded as proposed.

The Contractor shall retain all financial records, supporting documents, statistical records, and all other records
pertinent to the Contract for a period of five (5) years after closeout of OCD’s federal grant providing the funds
for this Contract. Contractor will be notified of the grant closeout date by OCD. The Contractor is responsible
for having all subcontractors retain all financial records, supporting documents, statistical records, and all other
pertinent records for this same period.

18 PROHIBITED ACTIVITY

Contractors are prohibited from using funds provided herein or personnel employed in the administration of the
program for: political activities, inherently religious activities, lobbying, political patronage, and nepotism
activities. The Contractor is responsible for ensuring that all Subcontractors understand and comply with the
prohibitions from using funds provided herein or personnel employed in the administration of the program for
political activities, inherently religious activities, lobbying, political patronage, and nepotism activities.

18.1 HATCH ACT

Contractor shall comply with the provisions of the Hatch Act (5 U.S.C. §§1501-1508 and 7324-7328) which limit
the political activities of employees whose principal employment activities are funded in whole or in part with
Federal funds.

19 CONFLICT OF INTEREST

In accordance with the conflict of interest provisions and other related regulations contained in 44 CFR§ 13.36,
24 CFR §570.611, 24 CFR §84.42, and 24 CFR §570.603, the Contractor shall warrant that based on reasonable
inquiries and due diligence to the best of its knowledge no member, officer, or employee of Contractor, or agents,
consultant, member of the governing body of Contractor or the locality in which the program is situated, or other
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public official who exercises or has exercised any functions or responsibilities with respect to this Agreement
during his or her tenure, shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds
thereof, for work to be performed in connection with the Program or Agreement or in any activity or benefit,
which is part of this Agreement.

However, upon written request of Contractor, the State may agree in writing to grant an exception for a conflict
otherwise prohibited by this provision whenever there has been full public disclosure of the conflict of interest,
and the State determines that undue hardship will result either to Contractor or the person affected by applying
the prohibition and that the granting of a waiver is in the public interest. No such request for exception shall be
made by Contractor which would, in any way, permit a violation of State or local law or any statutory or regulatory
provision.

20 LABORSTANDARDS

Contractor shall agree to comply with the requirements of 29 CFR Part 5 and CFR Part 30 and shall be in
conformity with Executive Order 11246, entitled “Equal Employment Opportunity; Copeland “Anti-Kickback”
Act (29 CFR Part 3), the Davis-Bacon and Related Acts (29 CFR Parts 1, 3 and 5), the Contract Work Hours and
Safety Standards Act (40 U.S.C. 3701 et seq.), 24 CFR 570.603, and all other applicable federal, state and local
laws and regulations pertaining to labor standards insofar as those acts apply to the performance of this Contract.

21 ENVIRONMENTAL CONDITIONS

For CDBG Programs: Contractor shall comply, insofar as they apply to the performance of this agreement, with
all applicable environmental standards, orders or regulations issued pursuant to HUD Environmental Review
Procedures, 24 CFR Part 58 (for CDBG Programs). Contractor shall also comply with the Clean Air Act (42
U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.) Executive
Order 11738, and Environmental Protection Agency regulations (40 CFR part 15), HUD Lead-Based Paint
Regulations at 24 CFR 570.608, and 24 CFR Part 35, Subpart B; and the National Historic Preservation Act of
1966, as amended (16 U.S.C. 470). In accordance with the requirements of the Flood Disaster Protection Act of

1973 (42 U.S.C. 4001), Sub-recipient shall ensure that for activities located in an area identified by the Federal
Emergency Management (FEMA) as having special flood hazards, flood insurance under the National Flood
Insurance Program is obtained and maintained as a condition of financial assistance for acquisition and
construction purposes.

22  HISTORIC PRESERVATION

Contractor shall assist the Office of Community Development in assuring compliance with Section 106 of the
National Historic Preservation Act of 1966, as amended (16 U.S.C. §470), E.O. 11593 (identification and
protection of historic properties), and the Archaeological and Historic Preservation Act of 1974 (16 U.S.C.
§§469a-1 et seq.).

23 UNIFORM RELOCATION ACT

Will comply, or has already complied, with the requirements of Titles II and III of the Uniform Relocation
Assistance and Real Property Acquisition Policies Act of 1970 (P.L. 91-646) which provide for fair and equitable
treatment of persons displaced or whose property is acquired as a result of Federal and federal-assisted programs.
These requirements apply to all interests in real property acquired for project purposes regardless of Federal
participation in purchases.
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24 CLOSE-OUTS

Contractor shall agree to comply with the requirements of 44 CFR § 13.50 and 44 CFR § 13.42 (FEMA) and/or
24 CFR §570.509 (CDBG) for project closure. Contractor’s obligation to the OCD shall not end until all close
out requirements are complete. These may include but are not limited to:

1. Final performance or progress report

2. Financial Status Report (SF 269) or Outlay Report and Request for Reimbursement for
Construction Programs (SF 271) (as applicable)

3. Final request for payment (SF 270) (if applicable)

4. Invention disclosure (if applicable)

5. Federally-owned property report

6. Disposing of program assets

25 INSURANCE

Insurance shall be placed with insurers with an A.M. Best’s rating of no less than A-: V1.
This rating requirement shall be waived for Worker’s Compensation coverage only.

Contractor's Insurance:

The Contractor shall purchase and maintain for the duration of the Contract insurance against claims for injuries
to persons or damages to property which may arise from or in connection with the performance of the work
hereunder by the Contractor, its agents, representatives, employees or subcontractors. The cost of such insurance
shall be included in the total Contract amount.

Minimum Scope and Limits of Insurance

Workers’ Compensation: Workers Compensation insurance shall be in compliance with the Workers
Compensation law of the State of the Contractor’s headquarters. Employers Liability is included with a minimum
limit of $1,000,000 per accident/per disease/per employee. If work is to be performed over water and involves
maritime exposure, applicable LHWCA, Jones Act, or other maritime law coverage shall be included. A.M. Best's
insurance company rating requirement may be waived for workers’ compensation coverage only.

Commercial General Liability Insurance: Commercial General Liability insurance, including Personal and
Advertising Injury Liability and Products and Completed Operations, shall have a minimum limit per occurrence
of $1,000,000 and a minimum general annual aggregate of $5,000,000. The Insurance Services Office (ISO)
Commercial General Liability occurrence coverage form CG 00 01 (current form approved for use in Louisiana),
or equivalent, is to be used in the policy. Claims-made form is unacceptable.

Professional Liability (Errors and Omissions): Professional Liability (Error & Omissions) insurance, which
covers the professional errors, acts, or omissions of the Contractor, shall have a minimum limit of $1,000,000.
Claims-made coverage is acceptable. The date of the inception of the policy must be no later than the first date of
the anticipated work under this Contract. It shall provide coverage for the duration of this Contract and shall have
an expiration date no earlier than 30 days after the anticipated completion of the Contract. The policy shall provide
an extended reporting period of not less than 36 months from the expiration date of the policy, if the policy is not
renewed.
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Automobile Liability: Automobile Liability Insurance shall have a minimum combined single limit per accident
of $2,000,000. ISO form number CA 00 01 (current form approved for use in Louisiana), or equivalent, is to be
used in the policy. This insurance shall include third-party bodily injury and property damage liability for owned,
hired and non-owned automobiles.

Cyber Liability: Cyber liability insurance, including first-party costs, due to an electronic breach that
compromises the State’s confidential data shall have a minimum limit per occurrence of $1,000,000. Claims-
made coverage is acceptable. The date of the inception of the policy must be no later than the first date of the
anticipated work under this contract. It shall provide coverage for the duration of this Contract and shall have an
expiration date no earlier than 30 days after the anticipated completion of the Contract. The policy shall provide
an extended reporting period of not less than 36 months from the expiration date of the policy, if the policy is not
renewed. The policy shall not be cancelled for any reason, except non-payment of premium.

Bonding/Builder’s Risk: Before commencing work, the Contractor shall furnish the State with a certificate of
insurance evidencing that Builder’s Risk Insurance (fire and extended coverage) on all work in place and/or
materials stored at the building site(s), including foundations and building equipment, is in force with limits of
liability of at least $1,000,000 per occurrence. The Builder’s Risk Insurance shall be for the benefit of the
Contractor and the OCD as their interests may appear and each shall be named in the policy or policies as an
insured. Policies shall furnish coverage at all times for the full cash value of all completed construction, previously
existing structures, as well as materials in place and/or stored at the site(s), whether or not partial payment has
been made by the OCD. The Contractor may terminate this insurance on buildings as of the date taken over for
occupancy by the homeowner.

Contractor will be required to obtain Performance and Payment Bonds in the amount of $1,000,000 for the
construction services provided under Solution 1 Turnkey (Full Service). Contractor must deliver to State within
seven (7) business days of contract execution a performance bond with Power of Attorney, on the forms provided,
in an amount equal to $1,000,000 and agrees that this bond will be secured by a surety or insurance company
currently on the U.S. Department of the Treasury Financial Management Service list of approved bonding
companies which is published annually in the Federal Register, or by a Louisiana domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write individual bonds up
to ten percent of policyholders' surplus as shown in the A.M. Best's Key Rating Guide, or by an insurance
company that is either domiciled in Louisiana or owned by Louisiana residents and is licensed to write surety
bonds. In addition, the bond shall be written by a surety or insurance company that is currently licensed to do
business in the state of Louisiana.

Contractor hereby agrees and acknowledges that failure to perform and timely pay its laborers, suppliers and
subcontractors in accordance with the Contract may result in forfeiture of Performance and Payment Security.

Crime Insurance, which incorporate fidelity bond insurance: Contractor or any subcontractor involved in the
handling of State, HUD, and FEMA funds shall be required to maintain Commercial Crime Insurance in the
amount of not less than $5,000,000. Such insurance shall provide coverage for claims due to employee dishonesty
forgery or alteration, theft, disappearance and destruction, computer fraud, burglary and robbery. Such insurance
shall include the State as a joint loss payee as its interests may appear. Evidence of insurance shall be in the form
of a standard ACORD form certificate of insurance. Upon request, the State reserves the right to obtain a certified
copy of the applicable insurance.
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Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and accepted by the OCD. The Contractor shall be
responsible for all deductibles and self-insured retentions. For purposes of this contract, the Contractor may carry
deductibles in the amount for $250,000 or less.

25.1 OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

A. Commercial General Liability, Automobile Liability, and Cyber Liability Coverages — The OCD, its
officers, agents, employees and volunteers shall be named as an additional insured as regards negligence by
the contractor. ISO Forms CG 20 10 (for ongoing work) AND CG 20 37 (for completed work) (current forms
approved for use in Louisiana), or equivalents, are to be used when applicable. The coverage shall contain no
special limitations on the scope of protection afforded to the OCD.

The Contractor’s insurance shall be primary as respects the OCD, its officers, agents, employees and
volunteers for any and all losses that occur under the contract. Any insurance or self-insurance maintained by
the OCD shall be excess and non-contributory of the Contractor’s insurance.

B. Workers' Compensation and Employers Liability Coverage — To the fullest extent allowed by law, the
insurer shall agree to waive all rights of subrogation against the OCD, its officers, agents, employees and
volunteers for losses arising from work performed by the Contractor for the OCD.

C. All Coverages — All policies must be endorsed to require 30 days written notice of cancellation to the OCD.
Ten-day written notice of cancellation is acceptable for non-payment of premium. Notifications shall comply
with the standard cancellation provisions in the Contractor’s policy. In addition, Contractor is required to
notify OCD of policy cancellations or reductions in limits.

The acceptance of the completed work, payment, failure of the OCD to require proof of compliance, or OCD’s
acceptance of a non-compliant certificate of insurance shall release the Contractor from the obligations of the
insurance requirements or indemnification agreement.

The insurance companies issuing the policies shall have no recourse against the OCD for payment of
premiums or for assessments under any form of the policies.

Any failure of the Contractor to comply with reporting provisions of the policy shall not affect coverage
provided to the OCD, its officers, agents, employees and volunteers.

D. Acceptability of Insurers — All required insurance shall be provided by a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located. Insurance shall be placed with
insurers with an A.M. Best's rating of A-: VI or higher. This rating requirement may be waived for workers
compensation coverage only.

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating, the Contractor
shall obtain a policy with an insurer that meets the A.M. Best rating and shall submit another Certificate of
Insurance within 30 days.

E. Verification of Coverage - Contractor shall furnish the OCD with Certificates of Insurance reflecting proof
of required coverage. The Certificates for each insurance policy are to be signed by a person authorized by
that insurer to bind coverage on its behalf. The Certificates are to be received and approved by the OCD before
work commences and upon any contract renewal or insurance policy renewal thereafter.
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The Certificate Holder shall be listed as follows:

State of Louisiana

Office of Community Development, Its Officers, Agents, Employees and Volunteers
617 N. Third Street, 6% Floor

Restore Louisiana (Restore) Program Selected Services

In addition to the Certificates, Contractor shall submit the declarations page and the cancellation provision for
each insurance policy. The OCD reserves the right to request complete certified copies of all required
insurance policies at any time.

Upon failure of the Contractor to furnish, deliver and maintain required insurance, this contract, at the election
of the OCD, may be suspended, discontinued or terminated. Failure of the Contractor to purchase and/or
maintain any required insurance shall not relieve the Contractor from any liability or indemnification under
the contract.

F. Subcontractors - Contractor shall include all subcontractors as insureds under its policies OR shall be
responsible for verifying and maintaining the Certificates provided by each subcontractor. Subcontractors
shall be subject to all of the requirements stated herein. Exceptions to the insurance requirements prescribed
herein may be made with the written approval of the OCD. Contractor shall furnish the OCD with Certificates
reflecting proof of required coverage for all first tier subcontractors. The OCD reserves the right to request
copies of all subcontractor’s Certificates at any time.

26 SECTION 3 COMPLIANCE IN EMPLOYMENT AND TRAINING

The work to be performed under this Agreement, including services performed under any related subcontract or
subrecipient agreement, is subject to the requirements of Section 3 of the Housing and Urban Development Act
of 1968, as amended, 12 U.S.C. 1701u (Section 3), 24 CFR §75, and 85 FRN 2020 19183-85, and any directives,
benchmarks and programmatic requirements hereafter issued by HUD or OCD in the implementation of Section
3 requirements. Section 3 requires that to the greatest extent feasible, and consistent with existing Federal, state,

and local laws and regulations—recipients must ensure that within the metropolitan area (or nonmetropolitan
county) in which the project is located: (1) employment and training opportunities arising in connection with
Section 3 Projects are provided to Section 3 Workers; and (2) contracts for work awarded in connection with
Section 3 Projects are provided to business concerns that provide economic opportunities to Section 3 Workers.

27 APPLICABLE LAW

This Contract shall be governed by and interpreted in accordance with the laws of the State of Louisiana, including
but not limited to La. R.S. 39:1551-1736; rules and regulations; executive orders; standard terms and conditions,
special terms and conditions, and this emergency Contract. Exclusive venue of any action brought with regard to
this Contract shall be in the Nineteenth Judicial District Court, Parish of East Baton Rouge, State of Louisiana.

28 DRUG-FREE WORKPLACE REQUIREMENT

Contractor and Subcontractors will certify that they have provided a drug-free workplace in compliance with The
Drug-Free Workplace Act of 1988 (42 U.S.C. 701).
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29 OWNERSHIP OF DOCUMENTS

All records, reports, documents, or other material or data, including electronic data, related to this Contract and/or
obtained or prepared by Contractor, and all repositories and databases compiled or used, regardless of the source
of information included therein, in connection with performance of the Services contracted for herein shall
become the property of the OCD, and shall, upon request, be returned by Contractor to the OCD at termination
or expiration of this Contract. Cost incurred by Contractor to compile and transfer information for return to the
OCD shall be billed on a time and materials basis, is subject to the maximum amount of this Contract. Software
and other materials owned by Contractor prior to the date of this Contract and not related to this Contract shall be
and remain the property of Contractor. The OCD will provide specific project information to Contractor necessary
to complete Services described herein.

All records, reports, documents and other material delivered or transmitted to Contractor by the OCD shall remain
the property of the OCD and shall be returned by Contractor to the OCD, upon request, at termination, expiration
or suspension of this Contract.

30 DELAY OR OMISSION

No delay or omission in the exercise or enforcement of any right or remedy accruing to a Party under this
Agreement shall impair such right or remedy or be construed as a waiver of any breach theretofore or thereafter
occurring. The waiver of any condition or the breach of any term, covenant, or condition herein or therein
contained shall not be deemed to be a waiver of any other condition or of any subsequent breach of the same or
any other term, covenant or condition herein or therein contained.

31 ELIGIBILITY STATUS

Contractor, and each tier of Subcontractors, shall certify that it is not on the List of Parties Excluded from Federal
Procurement or Non-procurement Programs promulgated in accordance with E.O.s 12549 and 12689,
“Debarment and Suspension,” as set forth at 2 CFR part 2424,

Contractor has a continuing obligation to disclose any suspensions or debarment by any government entity,
including but not limited to the General Services Administration (GSA). Failure to disclose may constitute
grounds for suspension and/or termination of the Contract and debarment from future contracts.

32 LEGAL AUTHORITY

Contractor assures and guarantees that it possesses the legal authority, pursuant to any proper, appropriate and
official motion, resolution or action passed or taken, giving the Contractor legal authority to enter into this
Agreement, receive funds, authorized by this Agreement and to perform the services the Contractor is obligated
to perform under this Agreement.

33 ENERGY EFFICIENCY

Contractor shall recognize mandatory standards and policies relating to energy efficiency, which are contained in
the State Energy Conservation Plan issued in compliance with the Energy Policy and Conservation Act to the
extent applicable to Contractor and its Subcontractors. The OCD will provide such standards and policies to
Contractor as a pre-condition of this stipulation.

34 COVENANT AGAINST CONTINGENT FEES

Contractor shall warrant that no person or other organization has been employed or retained to solicit or secure
this Agreement upon contract or understanding for a commission, percentage, brokerage, or contingent fee. For
breach or violation of this warrant, the State shall have the right to annul this Contract without liability or, in its
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discretion, to deduct from the Contract or otherwise recover the full amount of such commission, percentage,
brokerage or contingent fee, or to seek such other remedies as legally may be available.

35 CODE OF ETHICS/DISASTER RECOVERY CONTRACT PROHIBITIONS

The Contractor acknowledges that Chapter 15 of Title 42 of the Louisiana Revised Statutes (R.S. 42:1101 et. seq.,
Code of Governmental Ethics) applies to the Contracting Party in the Performance of services called for in this
contract. The Contractor agrees to immediately notify the state if potential violations of the Code of Governmental
Ethics arise at any time during the term of this contract.

In addition to the Louisiana Ethics Code, the Contractor and all its subcontractors must additionally comply with
R.S. 42:114.3, which prohibits participation (either directly or through a subcontractor relationship) in the
Contract by any statewide elected officials, legislators, the commissioner of administration, and the chief of staff
or executive counsel to the governor, and any of their spouses, and any corporation, partnership, or other legal
entity in which any such person owns at least 5%. Compliance of a subcontractor will be determined based on
the value of the Contract between the State and Contractor.

36 SEVERABILITY

If any term or condition of this Contract or the application thereof is held invalid, such invalidity shall not affect
other terms, conditions, or applications which can be given effect without the invalid term, cond1t1on or
application; to this end the terms and conditions of this Contract are declared severable.

37 ENTIRE AGREEMENT CLAUSE

This Emergency Contract, together with the prior contract (PO 2000462447), prior RFP and addenda issued
thereto by the State, the Proposal submitted by the Contractor in response to the State’s RFP, and any exhibits
specifically incorporated herein by reference, constitute the entire agreement between the parties with respect to
the subject matter, superseding all negotiations, prior discussions and preliminary agreements related hereto or
thereto. There is no representation or warranty of any kind made in connection with the transactions contemplated
hereby that is not expressly contained in this Agreement.

38 ORDER OF PRECEDENCE

This Emergency Contract shall, to the extent possible, be construed to give effect to all of its provisions; however,
where provisions are in conflict, first priority shall be given to the provisions of this Emergency Contract, prior
Contract (2000462447) excluding the Prior Request for Proposals, its amendments and the Proposal; second
priority shall be given to the provisions of the Request for Proposals and its amendments; and third priority shall
be given to the provisions of the Contractor’s Proposal.

39 NOTICES

Any notice required or permitted to be given under or in connection with this Agreement shall be in writing and
shall be either hand-delivered or mailed, postage prepaid by first-class mail, registered or certified, return receipt
requested, or delivered by private, commercial carrier, express mail, such as Federal Express, or sent by, telecopy
or other similar form of rapid transmission confirmed by written confirmation mailed (postage prepaid by first-
class mail, registered or certified, return receipt requested or private, commercial carrier, express mail, such as
Federal Express) at substantially the same time as such rapid transmission. All such communications shall be
transmitted to the address or numbers set forth below, or such other address or numbers as may be hereafter
designated by a Party in written notice to the other Party compliant with this Section.
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To OCD:

Executive Director

Division of Administration

Office of Community Development
P.O. Box 94095

Baton Rouge, LA 70804

To Contractor:

Christopher Oney, Manager
Hammerman & Gainer, L1.C
2400 Veterans Memorial Blvd
Suite 510

Kenner, LA 70062
505.982.5030

504.930.4857 fax

40 NO THIRD PARTY BENEFICIARIES

This Contract does not create, nor is it intended to create, any third party beneficiaries or contain any stipulations
pour autrui. The State and the Contractor are and shall remain the only parties to this Contract and the only parties
with the right to enforce any provision thereof and shall have the right, without the necessity of consent of any
third party, to modify or rescind this Contract.

The services under the Contract and all reports and deliverables issued hereunder are for the sole use and reliance
of the State, unless expressly agreed in writing by the State and Contractor. This section does not affect the
indemnity and insurance obligations under this Contract. The warranty requirements under Solution 1 (Turnkey)
situations are not limited by this Section.

41 PUBLIC COMMUNICATIONS

The Contractor shall not issue or participate in any public communications, public meetings, or communications
with elected officials or their representatives regarding the Program and/or Contractor’s activities under this
Contract without the prior consent of the OCD. All publications, press releases, articles, media requests/interviews
or other forms of public communication must be submitted to the OCD for approval prior to issuance.
Furthermore, the Contractor must receive prior written approval from the OCD prior to participating in oral
presentations or presenting/distributing printed materials regarding the Program and/or the Contractor’s activities
under this Contract at any conferences, symposiums or topical meetings/gatherings of a similar nature.

The Contractor shall coordinate activities regarding the Program with the relevant OCD personnel, such as the
OCD personnel in environmental, labor, monitoring and compliance, legal and finance sections.

The Contractor shall not have any communication with federal or other state and/or local government agencies
regarding the Program and/or the Contractor’s activities under this Contract without the prior consent of the OCD.
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Any breach of the aforementioned terms and conditions shall constitute grounds for immediate termination of this
Contract and the Contractor’s forfeiture of outstanding financial obligations pursuant to the Program and the
Contractor’s activities under this Contract.

42 SAFETY

Contractor shall exercise proper precaution at all times for the protection of persons and property and shall be
responsible for all damages or property, either on or off the worksite, which occur as a result of its performance
of the work. The safety provisions of applicable laws and building and construction codes, in addition to specific
safety and health regulations described by 29 CFR 1925, shall be observed and Contractor shall take or cause to
be taken such additional safety and health measures as Contractor may determine to be reasonably necessary.

43 COPYRIGHT

No materials, to include but not limited to reports, maps, or documents produced as a result of this Contract, in
whole or in part, shall be available to Contractor for copyright purposes. Any such material produced as a result
of this Contract that might be subject to copyright shall be the property of the OCD and all such rights shall belong
to the OCD.

44 PROVISION REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed to be
inserted herein and the Contract shall be read and enforced as though it were included herein, and if through
mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the request of either
Party the Contract shall forthwith be amended to make such insertion or correction.

45  NO AUTHORSHIP PRESUMPTIONS

Each of the Parties has had an opportunity to negotiate the language of this Contract in consultation with legal
counsel prior to its execution. No presumption shall arise or adverse inference be drawn by virtue of authorship,
and each Party hereby waives the benefit of any rule of law that might otherwise be applicable in connection with
the interpretation of this Contract, including but not limited to any rule of law to the effect that any provision of
this Contract shall be interpreted or construed against the Party that (or whose counsel) drafted that provision.
The rule of no authorship presumption set forth in this paragraph is equally applicable to any Person that becomes
a Party by reason of assignment and/or assumption of this Contract and any successor to a signatory Party.

46  ADVERTISING

The Contractor shall not refer to the Contract or the Contractor’s relationship with the State hereunder in
commercial advertising or press releases without prior approval from the Division of Administration.

Under no circumstances shall advertising or other communications with the media be presented in such a manner
as to state or imply that the Contractor or the Contractor's services are endorsed by the State.

47  WAIVER OF NON-COMPETITION ENFORCEMENT
Contractor agrees to waive enforcement of each and every contract provision it may have restraining Contractor’s

employees, any tier of subcontractors, or any of their employees, from employment or contracting with the State
or any contractor/subcontractor thereof,
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48  INDEPENDENT ASSURANCES

The OCD may also require the Contractor and /or subcontractors, if performing a key internal control, to submit
to an independent SSAE 18 SOC 1 and/or type II audit of its internal controls and other financial and performance
audits from outside companies to assure both the financial viability of the (outsourced) program and the
operational viability, including the policies and procedures placed into operation. The audit contractor will
conduct tests and render an independent opinion on the operating effectiveness of the controls and procedures.

When required by the OCD, the contractor shall be required to provide a quality control plan, such as third party
Quality Assurance (QA), Independent Verification and Validation (IV &V), and other internal project/ program
reviews and audits.

These audits will require the Contractor to provide any assistance, records access, information system access,
staff access, and space access to the party selected to perform the independent audit. The audit contractor will
submit to the OCD and/or Contractor a final report on controls placed in operations for the project and include a
detailed description of the audit contractor’s tests of the operating effectiveness of controls.

The Contractor must have a completed audit engagement letter within twelve (12) months of the contract start
date. The Contractor shall supply the OCD with an exact copy of the report within thirty (30) calendar days of
completion. When required by the State, such audits may be performed annually during the term of the contract.
The Contractor shall agree to implement recommendations regarding Contractor procedures and operations as
suggested by the audits within three months of report issuance at no cost to the State. The cost of any such required
audit will be paid by the OCD as an Other Direct Cost.

49  COMMISSIONER’S STATEMENTS

Statements, acts and omissions made by or on behalf of the Commissioner of Administration regarding this
Contract, any Contractor and/or any subcontractor of the Contractor shall not be deemed a conflict of interest
when the Commissioner is discharging his/her duties and responsibilities under law, including, but no limited, to
the Commissioner of Administration’s authority in procurements matters.

50 CONTRACTOR’S COOPERATION

The Contractor has the duty to fully cooperate with the State and provide any and all requested information,
documentation, etc. to the State when requested. This applies even if this Contract is terminated and/or a lawsuit
is filed. The Contractor shall not limit or impede the State’s right to audit and shall not withhold State-owned
documents.

51 E-VERIFY

Contractor acknowledges and agrees to comply with the provisions of La. R.S. 38:2212.10 and federal law
pertaining to E-Verify in the performance of services under this Contract.

52 PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL

In accordance with La. R. S 39:1602.1, for any Contract for $100,000 or more and for any contractor with five
or more employees, Contractor, or any subcontractor shall certify it is not engaging in a boycott of Israel, and
shall, for the duration of this Contract, refrain from a boycott of Israel.

The State reserves the right to terminate this Contract if the Contractor, or any subcontractor, engages in a boycott
of Israel during the term of the Contract.
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53 OTHER REMEDIES

If the Contractor fails to perform in accordance with the terms and conditions of this Contract, or if any lien or
claim for damages, penalties, costs and the like is asserted by or against the State, then, upon notice to the
Contractor, the State may pursue all remedies available to it at law or equity, including retaining monies from
amounts due the Contractor and proceeding against any surety of the Contractor.

54  CYBERSECURITY TRAINING

In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security Policy, if the
Contractor, any of its employees, agents, or subcontractors will have access to State government information
technology assets, the Contractor’s employees, agents, or subcontractors with such access must complete
cybersecurity training annually, and the Contractor must present evidence of such compliance annually and
upon request. The Contractor may use the cybersecurity training course offered by the Louisiana Department of
State Civil Service without additional cost.

For purposes of this Section, “access to State government information technology assets” means the possession
of credentials, equipment, or authorization to access the internal workings of State information technology
systems or networks. Examples would include but not be limited to State-issued laptops, VPN credentials to
access the State network, badging to access the State’s telecommunications closets or systems, or permissions
to maintain or modify IT systems used by the State. Final determination of scope inclusions or exclusions
relative to access to State government information technology assets will be made by the Office of Technology
Services.

55§ DUTY TO DEFEND

Upon notice of any claim, demand, suit, or cause of action against the State, alleged to arise out of or be related
to this Contract, Contractor shall investigate, handle, respond to, provide defense for, and defend at its sole
expense, even if the claim, demand, suit, or cause of action is groundless, false, or fraudulent. The State may,
but is not required to, consult with or assist the Contractor, but this assistance shall not affect the Contractor’s
obligations, duties, and responsibilities under this section. Contractor shall obtain the State’s written consent
before entering into any settlement or dismissal.

Balance of this Contract left blank intentionally.
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THUS DONE AND SIGNED on the date(s) noted below:

By: ;
Name: "’/Périck W. Eorbes
Title: Execpmve Director
Date: W AL - A

OFFICE OF COMMUNITY DEVELOPMENT

BY:

Naitre: esire¢ Honoré (/;}émaé y

Title: Assmta t Commissioner

Date: 2-// 20 22
DIVISION OF ADMINISTRATION

By Km& /pj//

Name: )él,ﬂ A U p) MJ '
Title: Dﬁ\@ﬂe&ﬂd o &b(m i} OME/?MHK
Date: [q ﬂ) bﬁ

CONTRACTOR
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ATTACHMENT I
SCOPE OF SERVICES FOR
PROGRAM MANAGEMENT SERVICES

The Louisiana Division of Administration, Office of Community Development requires services to support the
implementation and administration of the Restore Louisiana Program (hereinafter referred to as “Restore
Program”). In addition to the Restore Program, services may also be expanded to accommodate the Watershed
Initiative, other existing disaster recovery programs and resilience/mitigation programs which the OCD
administers or is a stakeholder and/or other disaster recovery programs and other federally funded initiatives yet
to be defined, including programs occurring as a result of past and future disasters. The Restore Program and
other programs are collectively known as the “Program”.

The Contractor will be responsible for successfully implementing and completing tasks, as assigned. This may
include processing on all applications, including entering into appropriate arrangements with subcontractors and
third party vendors, disbursing funds, monitoring compliance, and completing all other activities required to close
out the Program. The Contractor shall coordinate to maximum extent possible with the State’s disaster case
management providers to locate eligible clients for the Program. Furthermore, the Contractor will be responsible
for communicating, coordinating and integrating assigned tasks into Program systems and into the tasks assigned
to other State contractors and/or representatives, as specified by the OCD.

Tasks to be accomplished under this contract will be addressed with associated deliverables, performance
measures, and timelines, among other requirements which may be included through program task orders with
additional deliverables. This Scope of Services, Part 2, and 3 address tasks that the OCD is soliciting to support
the implementation and administration of the Program. The Contractor will be directly responsible for ensuring
the accuracy, timeliness, and completion of all tasks assigned under this contract. The scope of services presented
is based upon circumstances existing currently. The State reserves the right to modify or delete the scopes listed
and, if appropriate, add additional scopes prior to and during the term of the contract, subject to the approval of
State Program Manager and the Office of State Procurement (OSP).

Contractor will maintain close coordination and cooperation with the OCD’s Quality Assurance/Quality Control
(QA/QC) provider with anticipated communication on a daily basis. The QA/QC contractor provides the OCD
with an extensive review of policy, processes, and performance, Program and construction management services.
The role of the QA/QC provider ensures accurate and efficient internal controls are in place.

The Restore Program offers eligible homeowners the choice of four (4) Solutions:

SOLUTION 1. Turnkey (Full Service) solution whereby the Contractor evaluates the damage and creates the
scope of work, then performs or contracts for all needed services-case management, environmental reviews/lead
based paint inspection, testing and reporting, construction, etc. to bring the dwelling to a reasonable level of
livability. Eligible expenses are determined during the initial home inspection, based on a repair scope of work.

SOLUTION 2. Homeowner Managed Construction where the homeowner has already engaged a construction
contractor or chooses to engage in a construction contract then the Contractor will provide case management,
construction advisory services and environmental services, as needed. Eligible expenses are determined during
the initial home inspection, based on a repair scope of work.

SOLUTION 3. Reimbursement solution where the homeowner has already restored the dwelling to habitability
or incurred construction costs and the Contractor(s) can verify through their reimbursement assessments the level
of work completed. Contractor shall confirm that the work performed conforms to the Program guideline
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requirements and determine if any additional work is required to restore the home to minimum Restore Program
standards. The Contractor would be charged with ensuring comprehensive, accurate and professional
reimbursement assessments, verifying invoices (if applicable), applying reasonable cost standards to the invoices
and paying the homeowner eligible amounts, less any duplicate benefits received by the homeowner.

SOLUTION 4. Buyout and housing incentive where the homeowner sells the damaged property to the State or its
designee in exchange for the appraised value of the property and an additional housing incentive, per Program
policies. Contractor shall provide case management, title work, appraisals, closing services, environmental
reviews, survey (as needed), lead based paint inspection, testing and reporting.

Note that Solutions 1 and 3 or 2 and 3 may be combined for certain applicants, depending on their individual
situations.

Tasks and Services

This section provides a detailed list of tasks and services the Contractor will be responsible for providing under
the Contract, depending on task orders from the OCD. The Contractor will be responsible for entering information
related to these tasks in the applicable State-approved system of record on a daily basis. The Contractor will be
required to coordinate with other contractors and/or programs being administered by the OCD as required.

At a summary level, these tasks include:
1. Continuing Operations of Restore Program
2. Restore Services
2.1.  Program Operations and Administration
2.2.  Restore Case Management Services
2.3.  Environmental Review Requirements

2.4.  Initial, Interim Progress, and Final Home Inspections: Calculation of Cost of Rehabilitation,
Reconstruction, Construction, Reimbursement, Buyout and Housing Incentive

2.5.  Accounting/Reporting and Closing

2.6.  Applicant Relations

2.7.  Document Management

2.8.  Anti-Fraud, Waste, and Abuse (AFWA)

2.9.  Public Relations/Outreach

2.10. Policy/Training

2.11.  Grant Recapture — Currently being administrated by the OCD
2.12. Reporting

3. Close-Out of Restore Program
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At the direction of the State Program Manager or designee, the Contractor will be responsible for performing the
tasks identified below which may include, but are not limited to, the following;

Task 1 -Continuing Operations Of Restore Program

1.

Continue the operational plan and cash flow projections for the expenses of the Program and assistance
payments, using Community Development Block Grant (CDBG) funds; to include controls to avoid fraud,
waste and mismanagement of funds, controls to eliminate duplication of benefits from insurance companies,
Small Business Administration (as applicable), Federal Emergency Management Agency, etc., processes for
determining reimbursement assessment, repair scope of work and methods for ensuring ownership of property
(tax assessor information) along with titles being free and clear (if required by the Program), All procedures
and systems shall be in accordance with federal and state regulations and in conformance with the State’s
contractual agreement with HUD.

Support the State Office of Technology Services (OTS) based on requirements developed by the State, its
planning consultants, and the Contractor(s) and to which designated personnel of the State will have complete
and full access during the entire term of the contract. While the systems have been modified and accepted
and are currently in use, future modifications could become necessary as Program policy changes. Tasks for
further modifying and developing the management information systems are as follows.
2.1. Contractor will review, recommend modifications and develop and conduct user acceptance testing
on software requirements for:
2.1.2. Business rules for automated determination of eligibility and calculation of assistance amounts.
2.1.3. Financial accounting of program financial activities, including contractor and subcontractor billing
and payments.
2.1.4. Data security, backup and privacy features.
2.1.5. All necessary interfaces with the relevant State management information systems, in particular, the
systems for tracking payments to homeowners.
2.1.6. Reports that will be produced by the automated system for the benefit of applicants for assistance,
program personnel, program managers, the State, and all federal agencies that require reports. The State
will approve all designs for reporting.

May be required to secure building leases and equipment for all front-office and back-office operations. Initial
Housing assistance centers have been established for the Program. Contractor may be tasked with
responsibility for all or part of the costs of operating the Centers, or a portion thereof, including lease
payments, maintenance costs, and program operations costs of the centers. Any leases are subject to State
pre-approval, receiving sufficient funding from HUD and cost reasonableness.

Secure the necessary personnel, to be able to take applications in-person within thirty (30) days and over the
phone within fifteen (15) days of the contract start date.

Develop procedures for obtaining privacy releases, both in-person at Housing Assistance Centers and from
applicants who reside in remote locations.

Complete the hiring of at least 40% of the personnel (including personnel of subcontractors) within thirty
(30) days of the contract start date required to operate the Program, in compliance with the plan included in
the proposal for maximizing use of low to moderate income individuals and businesses (HUD’s Section 3
program).
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9.

Enter into contracts, which are provided to and approved by the State, with all subcontractors required to
operate the Program within ten (10) business days of the contract start date. All contracts with subcontractors
will incorporate and follow the provisions of the main contract between the State and Contractor.

If required, engage in a public education and outreach campaign and continue as directed by the OCD for the
purpose of encouraging all eligible homeowners to complete Restore rebuilding and recovery process.

Provide information about the Program for purposes of use on an existing State website.

10. Make ready all electronic documents, with necessary protections of privacy.

11.

12.

Review, recommend modifications and approve the State’s proposed methods for verifying other sources of
funds (Duplication of Benefits), processes for determining scope of work required for construction
completion, procedures for safeguarding assets and managing assets, and a process for final disposition of
applicant file.

Make senior managers of the Proposer or subcontractor firms available for media interviews, meetings with
federal and State officials, and other necessary external meetings, each instance of which must be approved
by a designated representative of the OCD.

Task (2): Administer the Restore Program

Task (2.1): Restore Program Operations and Administration

1.

Oversee program operations and administration related to the Program to meet the performance measures,
and timelines prescribed.

Work closely with the State and its designees in preparing and submitting an overall project plan for the
Program, manage day-to-day operations, improve processes for quality and efficiency, and implement policy
changes.

Provide reports that reflect the major activities for the reporting period as specified by the OCD (e.g. monthly,
quarterly). The State’s QA/QC vendor will provide the majority of these reports for external and internal use.
Contractor should be able to report accurately the current status of all homes under construction.

Communicate proposed quality assurance/quality control procedures and potential Program risks, issues,
statuses, recommendations, and resolutions to the State.

Perform routine quality checks of the operational/functional areas using a standard checklist, to be approved
by the State Program Manager to ensure that applications are processed according to approved policies. Report
the results and recommendations to the SPM on a bi-weekly basis.

Track and allocate all time, materials, ODCs and other costs to specific activities and/or tasks. All payroll
back up must be cost allocated to specific, eligible activities. Billing format must be approved by the OCD
prior to commencing services and is subject to subsequent revision at the OCD’s request.

Track and complete inventory of all items purchased with Program funds or provided by the State.
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8.

9.

Scale staff to efficiently run the Program.

Coordinate with the OCD, Louisiana Legislative Auditor (LLA), and other external entities, to conduct
research and provide information related to the Program.

10. Maintain responsibilities associated with supporting the State Office of Technology Services (OTS) based on

requirements developed by the State, its planning consultants, and the Contractor(s) and to which designated
personnel of the State will have complete and full access during the entire term of the contract. Tasks for
developing the management information systems are as follows. Contractor will review, recommend
modifications and develop and conduct user acceptance testing on software requirements for:
1. Business rules for automated determination of eligibility and calculation of assistance amounts;
2. eGrants system requirements to ensure consistency with Program policies and procedures;
3. Financial accounting of Program financial activities, including contractor and subcontractor billing
and payments;
4. Data security, backup and privacy features;
5. All necessary interfaces with the relevant State management information systems, in particular, the
systems for tracking payments to homeowners;
6. Reports that will be produced by the automated system for the benefit of applicants for assistance,
Program personnel, Program Managers, the State, and all federal agencies that require reports. The
State will approve all designs for reporting; and
7. Prompt notification to OTS and to SPM of systems issues affecting performance.

Task (2.2): Restore Case Management Services

L.

2.

-

Take applications from homeowners via web forms, telephone and face-to-face interviews.

Through personnel serving as Case Managers or Intake Specialists, provide accurate information about the
Program and answer applicants’ questions.

Verify the ownership and occupancy of each property subject to the application. Ensure that the owner has
right title and interest to the property (using tax assessor and home exemption data). For Buyout option only,
identify all lien holders, and assist the owner in preparing a plan of action to satisfy all lien holders and perform
additional related title work in order to be able to acquire interest in the damaged property and insure with
title policy. The title policy shall be required to pay the greater of the amount of the purchase price of the
property or the fair market value of the property at the time of a claim. Obtain title policy on Solution 4 only.

Secure data sources and verify sources of funds (eg. FEMA, SBA, NFIP & NRCS) that were paid to applicant
as compensation or other settlements or write-offs in connection with the applicant’s disaster related property
losses, which must be deducted from the amount of the State’s assistance, namely: property and hazard
insurance payments; flood insurance payments; SBA loans; NRCS buyout assistance; and the portion of any
FEMA Individual (household) Assistance Payments received by applicants to compensate for real property
losses.

Calculate the amounts of assistance due to qualified applicants, prepare all documents related to the
commitment and disbursement of this assistance by the State, and ensure program files are thoroughly
documented to demonstrate eligibility and award determination.

For some or all assistance transactions, file documents in the public records as instructed by the State (Solution
4-Buyout).
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7.

10.

11.

12.

13.

14.

15.

16.

17.

Provide applicants with assistance from case manager, who will advise homeowners on the following:
e  Understanding Program guidelines and policies

Application status

Award explanation and breakdown

The implications of choosing the various Solutions under the Program.

How to understand and manage financial matters such as insurance payments, FEMA payments,

outstanding secured loans, liens, etc.

e  If Solution 2, homeowner managed construction, is selected, an initial advisory session about the
tasks involved for the owner will be conducted addressing issues such as: how to avoid being
defrauded; professional design and survey services that may be required; how to identify services
providers and building contractors; and how to manage engagements with those service providers
and contractors.

e  If Solution 4, provide clear communication on requirements to relocate in a manner in line with
Program policies.

Provide construction advisory services to homeowners (Solution 2) including but not limited to: Pre-bid
meeting; construction contractor solution; review of bids; provide template contracts; draw inspections and
sign off on completed work.

Ensure that the grant calculations are entered in the system of record as required by the State.

Obtain and verify all required calculation inputs that are to be captured in the system of record as required by
the State, for each remaining applicant.

Communicate with the applicants regarding the status of their application, requests for additional information,
or problems that may arise in conjunction with the application. Provide online solutions for applicants to
view status and progress of their project.

Generate closing documents and schedule closings/acknowledgment of grant award meetings.

Process applications in accordance with Program policies, procedures, and business processes.

Coordinate with applicants to resolve issues impacting previous and/or future grant disbursements.

Document all communications with the applicants regarding the status of their application and subsequent
related processes, requests for additional information, or problems that may arise in conjunction with the
application in the system of record.

Develop informational materials and recommendations to ensure that applicants receive the most favorable
benefit available.

A case manager should be able to complete all the tasks contained within this section.

34



Task (2.3) Environmental Review Requirements (** NOTE: 98% of this work is complete on current
Program)

1.

Conduct HUD-mandated Environmental Reviews per 24 CFR Part 58, for the Disaster Recovery
Program

The Contractor will provide environmental reviews as appropriate. Tier I reviews have already been prepared
on the regions impacted by the 2016 floods. Tier II reviews may be required on site specific properties. Full
environmental assessments and statutory checklists may be required on a limited basis for specific activities.
Completion of the Certification of Categorical Exclusion (not subject to 58.5) and Compliance Documentation
Checklist (24 CFR 58.6) is included as a responsibility of case management. The Contractor shall ensure that
all environmental reviews are completed in full compliance with federal, state and local requirements. Tier I
reviews must be completed within 45 calendar days or less from the time the particular environmental review
is ordered.

Assist in the Coordination with oversight/regulatory agencies etc. for permits and/or compliance
resolution.

The Contractor shall consult with all required reviewers and agencies regarding the receipt of all necessary
documents and permits for compliance resolution. This shall include liaison to resolve Section 106 review
and requirements between the homeowner and the State Historic Preservation Office (SHPO), the Historic
Preservation Landmark Commission (HPLC), and the Neighborhood Conservation District Committee
(NCDC).

Perform lead-based paint inspections, testing and reporting and risk assessments when required.
Coordinate with the Office of Community Development.

The Contractor shall consult with, follow all guidance provided by, and report regularly to, the OCD and HUD
environmental officials. Reporting requirements shall be completed on a monthly basis by the Contractor, or
more frequently as requested by the OCD. This monthly report shall detail the status of each work order,
showing the percent complete and any outstanding items.

Program Administration Services

These services will include managerial tasks necessary for the management and administrative aspects of the
project that shall include the following elements:

e Program planning, organization, confracting, scheduling and reporting to the OCD;

e Assistance with organizing and scoping of work orders issued under various programs within the
OCD;

Liaisons with agencies as necessary to facilitate environmental reviews;

Research, analysis, acquisition, and maintenance of GIS data;

Administrative, accounting and recordkeeping functions;

Training for specific workflow procedures; and

Costs for filing public notices and fees paid to agencies.
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5.1.1. Coordination with OCD - Contractor will maintain a close coordination with the OCD as needed,
with anticipated communication on a daily basis. The OCD will have “real time” access to all
program data through web-based tools and management systems, which will be maintained and
updated by the Contractor(s). In addition, Contractor will coordinate with the OCD on a site-specific
work order basis to ensure the appropriate level of environmental review is performed and no work
is conducted without OCD concurrence or authorization.

5.1.2. Comment Assistance - The Contractor shall assist the OCD in comment phases of environmental
reviews, including:

e Initial contact with State/federal agency resulting in further consultation and/or study;

e More definitive comments from State/federal agency following completion and submittal of
detailed study;

e Comments by federal agency following receipt of the “Combined Notice of Finding of No
Significant Impact” and of “Intent to Request a Release of Grant Funds”; and

e Comments from public or private entities during the public comment period.

6. Any other job duty that relates to 24 CFR Part 58 HUD Environmental.

Task (2.4) Inmitial, Interim Progress and Final Home Inspections: Calculation of Eligible Costs of
Rehabilitation, Reconstruction, Construction, Reimbursement (All Initial Home Inspections are
anticipated to be completed by December 31, 2018)

1.

The Contractor(s) must conduct initial inspection and full analysis on each home to establish the
reimbursement assessment and/or home’s scope of work required to repair as a result of the damage from the
floods, as per Program guidelines. The scope of work will be used to calculate a homeowner’s eligible
reimbursement and/or prospective award amounts and will determine if it should be replaced/rebuilt or
rehabilitated in accordance with established policies. The assessment and scope of work also determine the
construction contract under Solution 1. This is not considered an estimate but should include a detailed scope
of work that provides the contractor performing the work a complete scope for ensuring certificate of
occupancy and final inspection. Therefore, the inspector should have construction and local building code
knowledge.

All Home Inspections of any kind are complete only after the inspector has performed the on-site inspection,
has prepared the report, has uploaded the inspection results into Xactimate and XactAnalysis or any other
system of record designated by the State and has made the results available for QA/QC, per Program
guidelines

Perform the QA/QC on all files to ensure the reimbursement assessments and prospective scope of work are
accurately and comprehensively performed in line with Program guidelines, limitations and specifications

Assign staff and/or subcontractor to perform the appropriate reimbursement assessments and/or scope of work
for repairs

Monitor and manage subcontractor activities for speed and accuracy and compliance with Program guidelines

Maintain weekly communication with property homeowners about scheduling and/or issues with the
inspection activities being conducted at their properties
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Explain to the homeowner what damages are eligible under the Program guidelines and shall obtain all
necessary documentation which may include pre-construction pictures demonstrating the flood related
damages and the pre-construction condition of elements identified for inclusion in the proposed scope of work

Track and record GPS readings for all inspections. At a summary level, these tasks include:

2.4A Initial Home Inspection A (Calculation of Costs of Eligible Rehabilitation and Reimbursement)
2.4B Initial Home Inspection B (Calculation of Costs of Eligible Rehabilitation or Reimbursement)
2.4C Interim Progress Inspections

2.4D Final Inspections

2.4F Lead Based Paint Inspections, testing and reporting

Task (2.4A) Initial Home Inspection A (Calculation of Eligible Costs of Rehabilitation and
Reimbursement)

1.

7.

The Contractor(s) must conduct an inspection and full analysis on each home to establish the reimbursement
assessment and home’s scope of work required to repair as a result of the damage from the floods, as per
Program guidelines. The Initial Home Inspection A will result in a line-by-line, house-specific inspection for
both reimbursement assessments and scope of work for prospective repair work. The information from the
inspection will be entered into Xactimate and XactAnalysis. The scope of work will be used to calculate a
homeowner’s eligible reimbursement and/or prospective award amounts and will determine if it should be
replaced/rebuilt or rehabilitated in accordance with established policies. The scope of repair work will
determine the construction contract under Solution 1. This process is further detailed in the Program
guidelines. Further, any additional work not included in the approved scope of work, whether promised and/or
undertaken by Contractor, will not be reimbursed under the Program unless approved by the OCD in writing,
Additional work outside the approved scope of work shall not be considered in determining whether delay
damages are appropriate.

Perform the internal QA/QC on all files to ensure the reimbursement assessments and prospective scope of
work are accurately and comprehensively performed in line with Program guidelines, limitations and
specifications.

Assign staff and/or subcontractor to perform the appropriate reimbursement assessments and/or scope of work
for repairs.

Monitor and manage subcontractor activities for speed and accuracy and compliance with Program guidelines.

Maintain weekly communication with property homeowners about scheduling and/or issues with the
inspection activities being conducted at their properties.

Obtain all necessary documentation which may include pre-construction pictures demonstrating the flood
related damages and the pre-construction condition of elements identified for inclusion in the proposed scope
of work.

Track and record GPS readings for all inspections.

Task (2.4B) Initial Home Inspection B (Calculation of Eligible Costs of Rehabilitation or
Reimbursement)
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The Contractor(s) must conduct an inspection and analysis on each assigned home to establish the
reimbursement assessment or home’s scope of work required to repair as a result of the damage from the
floods, as per Program guidelines. The inspector will conduct a site visit and either:

1) complete a line-by-line assessment of the work completed prior to inspection; or

ii) complete a line-by-line scope of work for prospective repair work.

The information from the inspection will be entered into Xactimate and XactAnalysis. The inspection
resulting from Initial Home Inspection B will be used to calculate a homeowner’s eligible reimbursement or
prospective award amounts and will determine if it should be replaced/rebuilt or rehabilitated in accordance
with established policies. The scope of work for prospective work will determine the construction contract
under Solution 1. This process is further detailed in the Program guidelines. Further, any additional work not
included in the approved scope of work, whether promised and/or undertaken by Contractor, will not be
reimbursed under the Program. Additional work outside the approved scope of work shall not be considered
in determining whether delay damages are appropriate.

Perform the internal QA/QC on all files to ensure the reimbursement assessments or prospective scope of
work are accurately and comprehensively performed in line with Program guidelines, limitations and
specifications.

Assign staff and /or subcontractor to perform the appropriate reimbursement assessments and/or scope of
work for repairs.

Monitor and manage subcontractor activities for speed and accuracy and compliance with Program guidelines.

Maintain weekly communication with property homeowners about scheduling and/or issues with the
inspection activities being conducted at their properties.

Obtain all necessary documentation which may include pre-construction pictures demonstrating the flood
related damages and the pre-construction condition of elements identified for inclusion in the proposed scope
of work.

Track and record GPS readings for all inspections.

Task (2.4C) Interim Progress Inspections

1.

Conduct interim progress inspections on awarded homeowners’ properties to establish the level of work
completed. The interim progress inspection will determine when and whether the Contractor(s) and/or
homeowners are eligible for interim grant disbursements for progress made on their homes.

Perform the internal QA/QC necessary to ensure the interim progress inspection is accurately and
comprehensively performed in line with Program guidelines, limitations and specifications.

Assign staff and/or subcontractor to perform the appropriate interim progress inspection.
Monitor and manage subcontractor activities for speed and accuracy and compliance with Program guidelines.

Maintain weekly communication with homeowners about scheduling and/or issues with the inspection
activities being conducted at their properties.
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Task (2.4D) Final Inspections

1.

Conduct the final inspections on awarded homeowners’ properties to establish completion of the project, as
defined by the approved scope of work, Program guidelines and certificate of occupancy.

Perform the internal QA/QC necessary to ensure the final inspection is accurately and comprehensively
performed in line with Program guidelines, limitations and specifications.

Assign staff and/or subcontractor to perform the appropriate final inspection.
Monitor and manage subcontractor activities for speed and accuracy and compliance with Program guidelines.

Maintain weekly communication with homeowners about scheduling and/or issues with the inspection
activities being conducted at their properties.

Task (2.4E) Lead Based Paint Inspections, Testing and Reporting

Perform lead-based paint inspections, testing and reporting and risk assessments when required.

Perform the internal QA/QC necessary to ensure the lead-based paint inspection is accurately and
comprehensively performed in line with Program guidelines, limitations and specifications.

Assign staff and/or subcontractor to perform the appropriate lead based paint inspection.
Monitor and manage subcontractor activities for speed and accuracy and compliance with Program guidelines.

Maintain weekly communication with homeowners about scheduling and/or issues with the inspection
activities being conducted at their properties.

Task (2.5): Restore Accounting/Reporting and Closing

1.

Account for and reconcile all funds (a) requested and received from the State, (b) disbursed to applicants, (c)
in process or in suspension, (d) returned by applicants and their insurance companies to the Program (through
the insurance subrogation process), () returned as a result of grant recapture, (f) returned by applicants and
recipients who decide to no longer participate in the Program, and (g) record confirmation of EFT and checks
cleared.

Administer the collection and processing of insurance subrogation funds; review and account for subrogation
funds according to Program policies and procedures; and, record the subrogated funds in the State's system of
record.

Provide reconciliation reports and other schedules and reports to the SPM on a prescribed periodic basis
established by the State.

Provide the State with activity, financial and progress reports as required to support billing for services and
preparation of reports for State monitoring agencies and HUD.

Execute disbursement and draw requests according to Program policies, which at a high level include:
a. Notify the State of application approval and coordinate with the State for final approval.
b. Address questions and issues related to each applicant’s disbursement.
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c. Coordinate funding requests with the State.
d. Process and disburse payments.
e. Record and document all payments through EFT confirmations or cleared checks.

6. Establish an escrow account for applicants required to contribute funds towards the Construction Activities.
These funds must be disbursed prior to draw request of CDBG funds, per Program guidelines.

7. Obtain, manage and pay reconstruction, rehabilitation, construction, demolition, elevation services necessary
to carry out the Program.

Task (2.6) Applicant Relations

1.

6.

Provide HAC staff to support inquiries made by the applicants via walk-ins, appointments, phone, email,
or online submission. The Contractor will provide as an ODC the necessary equipment, including a toll
free phone number to accept and log all inquiries. HAC support will be provided from 8:00 AM to 5:00
PM, Central Time, Monday through Friday, excluding State holidays, unless otherwise approved or
requested by the State.

Perform routine functions such as fielding and routing inbound calls, making outbound calls to follow up
with qualified applicants identified during targeted mailings, schedule follow up appointments, determine
the status of an applicant, gather required documentation from the applicants, and assemble in the required
format in the system of record.

Track all inquiries in the applicable system of record.

Coordinate with other functional areas to draft correspondence for targeted mass mailings and/or applicant
status updates for State approval.

Conduct applicant file research by reviewing internal documentation, regulations and policies, and any
additional supporting documentation that has been submitted by the applicant.

Develop a mediation (appeal) process to resolve disputes homeowners encounter.

Task (2.7): Document Management

1.

Maintain current storage and retrieval of applicant documents, applicant-related emails, written
correspondence, training material, and Program policy and procedures (along with information leading up
to the policy and procedures decisions) in an electronic environment for quick retrieval according to State
and Federal guidelines for record retention. All documents and materials are the State’s property.

Process, scan and upload documentation into the respective systems of record and/or a virtual location to
be determined by the State. This may include documentation for existing applications and any other
documentation resulting from quality assurance reviews.

Perform periodic file inventory.

Perform mail intake/outbound services.
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5. Coordinate with other functional areas to execute targeted mass mailings (letter campaigns).

6. Document and store records electronically for every meeting between Contractor and the State and provide
such documentation to the State.

Task (2.8): Anti-Fraud, Waste and Abuse Coordination

1. Perform process management, file review, reporting and document management, as required for the
following:

Internal and external audits (federal, State and Legislative);

Analytic outlier reports;

Potential fraud investigations; and,

Responses to public record request(s), subpoenas, and prosecutorial support.

aoow

2. Develop and manage internal quality control processes to ensure consistency among a large number of
staff.

3. Develop anti-fraud, waste and abuse policies and procedures, subject to State approval.
Task (2.9): Public Relations/Outreach

1. Coordinate outreach efforts, including call-out and letter campaigns, in accordance with an outreach plan
to be developed by the Contractor and approved by the SPM.

2. Assist the OCD, as requested, to ensure that the media, local governments and the general public remain
informed through media messages, community outreach, public relations, and public education efforts.
The OCD encourages participation with existing efforts, legislative offices, faith-based organizations,
non-profit organizations and other community stakeholder organizations in this Program.

3. Create and provide website content maintenance, portal maintenance, and assist the OCD with written
correspondence as required.

Task (2.10): Policy and Training

1. Implement, maintain, and update training administration procedures that ensure uniform and efficient
training for all staff, including OCD staff.

2. Implement, maintain and update procedures for ensuring all Program policy areas are consistently
implemented, to be approved by the OCD.

3. Implement, maintain and update checklists for all functional areas of Program policies and procedures.

4. Implement, maintain and update process flow diagram representing all functional areas of Program
processes.

5. Maintain, update, and develop a centralized electronic repository to store current and historical policies
and procedures, system design training materials and release notes, and all other related materials.

6. Provide staff on-boarding process for new and current hires.
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7. Cross-train Program staff as required.

8. Coordinate, integrate, and manage the training activities of all staff responsible for providing Program
services.

9. Review Program procedures to ensure that all training materials follow Program policy and procedures,
updating materials as necessary.

Task (2.11): Grant Recapture (Currently this function is performed by the OCD)
1. Follow grant recapture procedures.

2. Implement recapture process for applicants that may be required to return funds under Program rules at
the request of the OCD.

Task (2.12): Reporting (This task is currently performed by the OCD QA/QC contractor)
1. Create reports to track performance, inventory, staffing levels and status of homeowners throughout the
process. External reporting is performed by QA/QC provider. However, Proposer may be required to

perform internal reporting for tracking of internal process.

2. Prepare pipeline report monthly which provides data required by the OCD to monitor the progress of the
Program.

3. Prepare flow charts of Program processes.
4. Create charts and maps of designated areas as requested by the OCD.
Task (3): CLOSE-OUT OF Restore

1. Close out files for all applications and closed transactions, including electronic files related to all stages
of processing applications from the Program.

2. Provide final program activity and financial reports.

3. Provide all other documentation and certifications required by the contract and terms of the federal
funding,.

4. Participate in and cooperate with all activities associated with any transition to a successor staff,
including but not limited to education and training.

Deliverables
Tasks to be accomplished under this contract will be addressed in the contract or communicated by the OCD to

the Contractor and will include associated deliverables, service level agreements, performance measures, and
timelines, among other requirements. The OCD will designate a State Program Manager (SPM) for this contract
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that will serve as the principal point of contact for the Contractor. The Contractor shall be the single point of
contact for all subcontract work.

Changes and additions to deliverables will be made upon thirty (30) days prior written notice to Contractor,
subject to mutual agreement of the parties, State may (i) add or delete deliverables and/or (ii) modify existing
deliverables, all pursuant to agreed upon procedures.

N

Contractor(s) shall work with the OCD management to determine which metrics shall be measured and monitored
for adequate contract performance. The Contractor(s) should also develop processes and systems for routinely
measuring and reporting deliverables and evaluation results. These processes should also include goal setting
and process improvement to foster a continuous evaluation and improvement of environment.

Project Requirements

GENERAL REQUIREMENTS FOR SOLUTIONS 1, 2, 3 and 4:

Contractor(s) shall coordinate with other Program Contractor(s) and the homeowner to conduct a pre-award site
inspection of each home for purposes of performing a reimbursement assessment and repair scope of work, cost
to rebuild (square footage assessment) and to determine necessary repairs for use in developing a Restore Program
allowable cost (SOW) to restore the home to the Program approved standards and guidelines. Estimates shall be
developed using the Xactimate software cost estimating tool, which will provide the maximum SOW calculation.
Contractor will then monitor construction efforts and certify that work that was done was within the approved
parameters of the SOW.

Assessment of necessary repairs shall address and incorporate any Federal, State, and local floodplain
management requirements (including the use of best available data related to the flood hazard risk, if applicable)
as assessments will also address Restore Program requirements and standards dictated by the State of Louisiana
and the requirements and policies of the U.S. Housing and Urban Development as they relate to this Program.

Contractor will explain to the homeowner what damages are eligible for the Program and shall obtain all necessary
documentation which may include current pictures, pre-construction pictures demonstrating the flood related
damages and the pre-construction condition of elements identified for inclusion in the proposed project scope of
work.

Contractor will explain homeowner’s options regarding the four available solutions, so that the homeowner may
make an informed decision as to which solution to pursue.

Contractor will prepare reimbursement assessments and repair scope of work and cost estimates, as applicable,
based on inspection results using Xactimate software, following Restore Program guidelines.

In addition, on rebuild and repair (Solutions 1 and 2) homes, Contractor will prepare interim progress inspections
to verify work complete on the property and will also perform a final inspection on the home to ensure all work
included in the SOW was complete, per Program guidelines and procedures.

In the case of eligible homeowners with mobile homes, the Restore Program will authorize only full replacement
of the mobile home. The SOW for mobile home replacement includes all costs to remove the existing damaged
mobile home; prepare the site for the replacement unit; purchase, deliver, install and set-up with utilities the new
or replacement mobile home. The OCD will authorize the maximum SOW for this replacement.
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CONTRACTOR’S GENERAL REQUIREMENTS FOR ALL SOLUTIONS:

The Contractor must ensure all staff and subcontractors know and enforce housing policies required by the OCD’s
Restore Program and HUD (including, but not limited to, those addressing mobile homes, minimum standards,
mold remediation, lead based paint, asbestos, floodplain requirements etc.). Contractor must also ensure and
document compliance with same.

The Contractor must conduct site reconnaissance in accordance with established policies and coordinate with
eligible applicants a minimum of 72 hours in advance of arrival.

The Contractor shall conduct criminal background checks for all personnel to be utilized for the Program, and
ensure that only those who can successfully pass said checks are engaged on the project.

The Contractor shall provide all staff and subcontractors working on the construction contract with identification,
including a standard color collared shirt (T-shirt for construction workers is acceptable) and photo identification.
The words: ‘Restore Program’ and ‘Contractor’ are required to be clearly visible on both either shirt style and
photo identification badges, which shall be designed to discourage and reduce chances of counterfeiting,

All Contractor staff and subcontractors meeting with homeowners must possess and present at all times approved
work orders showing authorization to survey and conduct work on their homes. Work orders must clearly identify
the scope of work and anticipated timelines for work completion as the Contractor must also provide
documentation to the homeowner explaining the rights of the homeowner throughout the construction process.

The Contractor will establish an escalation and resolution protocol for any homeowner issue resulting from
contract operations and engagement, and shall keep the State informed as to the progress of all complaints.

The Contractor will report to the State any evidence of fraud or potential criminal activity as soon as possible but
no later than two (2) workdays from discovery.

The OCD expects the Contractor to provide competent and qualified, trained staff to work on the scope of services
under this contract. The OCD reserves the right to prohibit unqualified or incompetent staff of the Contractor
from assisting with the implementation and administration of the Program. No key personnel may be assigned to
the Contract without the written consent of the State. When determining staffing levels, the Contractor must
anticipate that personnel will work a maximum of 40 hours per week onsite to complete the assigned tasks. Key
personnel and operational staff are expected to be available to the OCD Monday-Friday 8am-5pm, excluding
State holidays. All employees who work greater than six hours in a day are required to take a minimum 30-minute
lunch break, which will not be compensated by the OCD. All personnel are required to certify their time and
allocate their time to specific eligible activities, consistent with the billing template approved by the OCD. These
time sheets must also include supervisory approval. Any hours in excess of 40 hours per week, 10 hours a day or
hours worked on weekends require preapproval and must be necessary to complete assigned tasks. Any hours in
excess of 40 hours per week require approval by the State and/or State Program Manager (SPM) and proof of
payment to the personnel who work the excess hours. The Contractor will be paid at the same agreed upon billing
rate listed in Attachments III A and B (or lower negotiated rates) for all units/hours worked. The Contractor will
be required to coordinate with the State on staffing during recognized State and Contractor holidays.
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STAFFING:

The Contractor(s) shall provide adequate staffing in number and qualifications to successfully complete the Scope
of Services described herein in a timely fashion. The Contractor(s) will be responsible for the management of
staff and subcontractors and all personnel issues related thereto. All staff will be reviewed and are subject to
approval by the OCD. The Contractor(s) will not change personnel from one job classification title to another
without approval by the OCD through the staffing plan.

The Proposer’s resources should possess the following desirable qualifications to successfully manage and
provide the services described herein.

Program Director

The Program Director provides oversight of the contract and serves as the principal point of contact on behalf of
the Contractor. Therefore, the State expects only one (1) Program Director to be included in the Contract. The
Program Director supervises all managers to ensure that all deliverables and deadlines are met. The Program
Director is responsible for developing a monitoring plan for the Program, as well as negotiating contracts for any
required subcontractors or vendors. The Contractor’s Program Director is expected to provide high-level expertise
across a broad range of business and related subject matter areas including public sector governance, project
management, change management, and consensus building.

The Program Director should possess the qualifications identified below:

1. A four (4) year Bachelor’s degree from an accredited university; relevant advanced degrees and/or
certifications are preferred.

2. Seven (7) or more years of professional level experience managing programs or projects with a $10
million or more budget, and a complex network of functional area coordination.

3. Atleast five (5) years of Community Development Block Grant (CDBG) housing or Federal Emergency
Management Assistance (FEMA) Hazard Mitigation Grant Program (HMGP) experience at the federal,
state, or local level and/or private sector. A working knowledge of regulatory and statutory compliance
requirements for CDBG housing and/or FEMA hazard mitigation and similar programs/projects is
preferred.

4. At least five (5) years of direct experience in the operations of a large scale (5,000 applicants or more)
CDBG or FEMA-funded housing program.

5. Ability to coordinate with internal and external stakeholders of the organization to share information,
make decisions, and/or implement effective solutions to problems or complaints.

6. Ability to analyze, understand, and apply complex and/or technical materials such as directives,
regulations, policies, Code of Federal Regulations, etc.

7. Advanced time management skills which utilize high-level strategies that aid staff in managing time,
productivity, and effectiveness.

8. Advanced level Microsoft Office skills; ability to import, create formulas, pivot tables, export data and
run reports in Microsoft Excel; ability to quickly learn new software applications.

9. Required to work on-site at Restore location. No more than 2 weeks away during the calendar year is
expected without prior authorization of the OCD.

Senior Manager

The Senior Manager oversees the implementation of the Program, including the oversight of managers and
distribution of resources within a specific functional area. The Senior Manager should maintain a complete
understanding of all applicable Program policies and requirements.

A Senior Manager should possess the qualifications identified below:
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1. A four (4) year Bachelor’s degree from an accredited university; relevant advanced degrees and/or
certifications are preferred.

2. Seven (7) or more years of professional level project/program management experience.

Four (4) years of experience in hazard mitigation, housing, community development, economic

development or related fields. Experience with CDBG housing and/or FEMA hazard mitigation programs

or similar programs/projects is preferred.

4. Must manage at least three (3) Managers and/or Project Managers, organize and prioritize work to ensure
that adequate time and attention is devoted to individual tasks while remaining acutely aware of timelines,
meeting deadlines, and performance measures.

5. Advanced time management skills which utilize high-level strategies that aid staff in managing time,
productivity, and effectiveness.

6. Advanced level Microsoft Office skills; ability to import, create formulas, pivot tables, export data and
run reports in Microsoft Excel; ability to quickly learn new software applications.

(9%}

Manager

Manager should maintain a complete understanding of all applicable Program policies, requirements, and
procedures and review all cases within the guidelines established.  They will lead day-to-day program
management activities and provide direct supervision to Case Managers.

A Manager should possess the qualifications identified below:

1. A four (4) year Bachelor’s degree from an accredited university.

2. At least five (5) years of professional level project/program management experience.

3. Three (3) years’ experience in hazard mitigation, housing, community development, economic
development or related fields. Experience with CDBG housing and/or FEMA hazard mitigation or similar
programs/projects is preferred.

4. Must manage at least ten (10) Case Managers, organize and prioritize work to ensure that adequate time
and attention is devoted to individual tasks while remaining acutely aware of timelines, meeting deadlines,
and performance measures.

5. Advanced level Microsoft Office skills; ability to import, create formulas, pivot tables, export data and
run reports in Microsoft Excel; ability to quickly learn new software applications.

Case Manager 3
Case Manager 3 should maintain a complete understanding of all applicable Program policies, requirements, and

procedures and review all cases within the guidelines established. They may assist with or lead day-to-day
program management activities, which may include processing, monitoring, tracking and reporting applications
within a functional area with little or no direct supervision. Case Manager 3 may specialize in specific subjects
within the functional area.

A Case Manager 3 should possess the qualifications identified below:

1. A four (4) year Bachelor’s degree from an accredited university. Three (3) years of relevant experience
may substitute for the degree.

2. At least three (3) years of experience relevant to the functional area and/or experience providing
specialized advisory service, which may include construction, financial, housing, and/or related industry
knowledge. Experience with CDBG housing and/or FEMA hazard mitigation and similar
programs/projects is preferred.

3. Must manage at least six (6) Case Managers levels 1 or 2.

4. Knowledge, skills, and abilities necessary to perform the job function with little to no supervision, while
remaining acutely aware of timelines, meeting deadlines, and performance measures.

5. Ability to acquire a working knowledge of applicable rules and regulations and the ability to provide
technical assistance for the Restore Program.
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6. Excellent written and oral communication skills, strong analytical skills, ability to work independently,
and effective interpersonal skills.

7. Intermediate level Microsoft Office skills; knowledge of creating tables and graphs in Microsoft Excel;
ability to quickly learn new software applications.

Case Manager 2

Case Manager 2 is responsible for processing applicants within the functional area with limited supervision. They
will maintain a complete understanding of all applicable Program policies, requirements, and procedures and
review all cases within the guidelines established. Case Manager 2 may also provide support with day-to-day
project management activities for a functional area, which may include monitoring, reporting, specialized
advisory services and applicant consultation services, as applicable.

A Case Manager 2 should possess the qualifications identified below:

1. A four (4) year Bachelor’s degree from an accredited university. A combination of education and relevant
experience will also be considered.

2. Two (2) or more years of large-scale project experience, contributing at an operational analyst level.
Experience with CDBG housing and/or FEMA hazard mitigation and similar programs/projects is
preferred.

3. Ability to perform the job functions under the supervision of others, while remaining acutely aware of
goals, expectations, and deadlines.

4. Ability to acquire a working knowledge of applicable rules and regulations and/or specialized industry
knowledge related to the functional area. -

5. Provide Program technical assistance as applicable.

6. Excellent written and oral communication skills, strong analytical and problem solving skills, ability to
work independently, and effective interpersonal skills.

7. Intermediate level Microsoft Office skills; knowledge of creating tables and graphs in Microsoft Excel;
ability to quickly learn new software applications.

Case Manager 1

Case Manager 1 is responsible for processing applicants within the functional area with direct supervision. They
will maintain a complete understanding of all applicable program policies, requirements, and procedures and
review all cases within the guidelines established. Case Manager 1 may also provide support with day-to-day
project management activities, which may include outreach events, fielding and responding to inquiries made by
applicants, document management, and other case tasks as directed by the OCD. All call center representatives
are expected to bill at Case Manager 1 level. '

A Case Manager 1 should possess the qualifications identified below:

1. A four (4) year Bachelor’s or two (2) year Associate’s degree from an accredited university. A
combination of education and relevant experience will also be considered.

2. Two (2) or more years of experience providing customer service and/or clerical work. Experience with
CDBG housing and/or FEMA hazard mitigation and similar programs/projects is preferred.

3. Ability to perform the job function with direct supervision, while providing excellent customer service
and remaining acutely aware of goals, expectations, and deadlines.

4. Ability to acquire and implement a working knowledge of applicable rules and regulations.

5. Excellent interpersonal, written and oral communication skills, ability to multitask and work
independently.

6. Intermediate level Microsoft Office skills; ability to quickly learn new software applications.
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Professional/Structural Engineer

Professional Engineer is responsible for performing assessments of construction methods used by contractors to
elevate and/or reconstruct residential homes and to estimate costs of correcting any deficiencies in connection
with work already performed, inclusive of structural assessment, as applicable.

Professional or Structural Engineer should possess the qualifications identified below:

A e

6.

A four (4) year Bachelor’s from an accredited university.

Three (3) or more years of residential construction experience (i.e., elevations, reconstructions, etc.).

A licensed professional engineer in the State of Louisiana.

Ability to acquire knowledge of applicable rules and regulations.

Excellent interpersonal, written and oral communication skills, ability to multitask and work
independently.

Intermediate level Microsoft Office skills; ability to quickly learn new software applications.

Surveyor, PLS
Surveyor, PLS should possess the qualifications identified below:

L.

kW

7.

A four (4) year Bachelor’s degree from an accredited university in civil engineering or surveying or
equivalent work related experience.

Five (5) or more years of experience in surveying.

A registered professional land surveyor in the State of Louisiana.

Ability to draft scope definition, perform research and/or surveys, and supervise others.

Knowledge of mechanical drawing instruments or survey computer programs; nomenclature and symbols
of drafting; surveying instruments and equipment and their use and care; principles and practices of land
surveying; and state law regarding the establishments of plats, property lines, and survey monuments.
Ability to scope specific structural repairs required resulting from flood damage to a residential structure.
Apply knowledge of residential structural determinations caused by flood damage.

Project Manager/Subject Matter Expert (as needed)

Project management is the responsibility of a project manager. This person is responsible to maintain the
progress, mutual interaction and tasks of various tasks in such a way that reduces the risk of overall failure,
maximizes benefits, and minimizes costs. These positions must be approved by SPM and project justification
must be provided.

A Project Manager should possess the qualifications identified below:

1.

2.
3.
4.

i

A four (4) year Bachelor’s degree from an accredited university; relevant advanced degrees and/or
certifications are preferred.

Seven (7) or more years of professional level project/program management experience.

Project Management Professional (PMP) certification is preferred.

Four (4) years of experience in hazard mitigation, housing, community development, economic
development, construction management or related fields. Experience with CDBG housing and/or FEMA
hazard mitigation programs or similar programs/projects is preferred.

Must have the discipline to create clear and attainable objectives and to see them through to successful
completion. The project manager has full responsibility and authority to complete the assigned project.
Track project performance, specifically to analyze the successful completion of short and long term goals.
Experience with process improvement and inventory control

Advanced time management skills which utilize high-level strategies that aid staff in managing time,
productivity, and effectiveness.
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Inspector/ Estimator

Inspector is responsible for completing construction scope of work and reimbursement assessment, progress and
final inspections of homeowners. They will maintain a complete understanding of all applicable Program policies,
requirements, and evaluating protocols.

An Inspector should possess the qualifications identified below:

1. A four (4) year Bachelor’s degree from an accredited university, A combination of education and relevant
experience will also be considered.

2. Two (2) or more years of large-scale project experience, contributing at an operational, estimator or
adjuster level. Experience with CDBG housing and/or FEMA hazard mitigation and similar
programs/projects is preferred.

3. Construction estimating experience in the field of residential rchabilitation and new construction.
Knowledge of local building codes and local permitting requirements.

4. Xactimate, XactAnalysis and/or CAD skills, to include training and field experience.

5. Excellent written and oral communication skills, strong analytical and problem solving skills, ability to
work independently, and effective interpersonal skills.

6. Intermediate level Microsoft Office skills; knowledge of creating tables and graphs in Microsoft Excel,
ability to quickly learn new software applications.

IT Service Desk Technician

A Service Desk Technician is responsible for supporting end-user devices. They will resolve client-side issues
with hardware and software including troubleshooting, hardware replacement, software installation, networking
and configuration. '

A Service Desk Technician should possess the qualifications identified below:
1. A four (4) year Bachelor’s degree from an accredited university; relevant advanced degrees and/or
certifications are preferred.
2. Three (3) or more years of professional level technical experience that include the support and
configuration desktop systems.

IT Consultant

An IT consultant will advise management on the selection of information systems to ensure the alignment with
business processes. They will be responsible for the selection, planning and oversight of information systems
and will define and document business functions and processes.

An IT Consultant should possess the qualifications identified below:
1. A four (4) year Bachelor’s degree from an accredited university; relevant advanced degrees and/or
certifications are preferred.
2. Five (5) or more years of management-level technical experience that include the oversight of IT
personnel.
3. Ability to manage effectively with or without subordinates.

IT System Analyst

An IT System Analyst will provide the operational and development support of IT Systems. They will be
responsible for the configuration, deployment and support of IT assets, applications and databases. The IT System
Analyst will be expect to coordinate support for commercial software and assist with problem resolution.

An IT Consultant should possess the qualifications identified below:
1. A four (4) year Bachelor’s degree from an accredited university; relevant advanced degrees and/or
certifications are preferred.
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2. Five (5) or more years of professional level experience that includes software development and the support
of information technology systems.

Clerical/Admin Assistant (This position may be used as a receptionist at a housing assistance center or
elsewhere subject to approval by the SPM.)

A Clerical/Admin Assistant should possess the qualifications listed below:

1. A high school diploma or its equivalent.

2. One (1) of experience performing routine office administration and secretarial services. Additional

education may substitute for experience.

3. Ability to provide routine office functions and support services for management and staff.

4. Knowledge of standard office procedures, basic computer operations and office equipment operation.
Ability to prepare and process various types of correspondence, forms, faxes, and reports; make copies
of documents and organize and file documents; answer and forward incoming calls; handle all outgoing
and incoming mail responsibilities; compile and maintain records of office activities; tabulate and post
data in record books or computers; as well as operate office machines and computer terminal to input
and retrieve data.

o

NOTE: All personnel and their associated job classifications, including job classification title changes for
existing personnel, must be approved by the OCD prior to billing. If, during the course of the contract, the
Contractor adds personnel to the contract team, the Contractor will submit each individual’s resume and proposed
job classification to the OCD for prior review and approval. Once approved by the OCD, the individual will be
added to the Contractor’s roster. Personnel must be associated with one of the job classifications provided above
and rate shall not exceed contract rate.

Background Check

The Contractor must, at its expense, arrange for a background check for each of its employees, as well as the
employees of any of its subcontractors, who will have access to state facilities or construction sites, either through
on-site access or through remote access. Background checks shall be conducted via the Request for Criminal
Record Check form and procedure found at:

Bureau of Criminal Identification and Information

Baton Rouge, LA 70896-6614

225-925-6095
http://www.lIsp.org/technical.html#criminal
http://www.lIsp.org/pdf/crAuthorizationForm.pdf

The OCD may approve the use of alternate sources for background checks upon request of the Contractor for
good cause.

Before the Office of Community Development will permit onsite access to the Contractor, any subcontractor, any
of their employees or authorized representatives, the Contractor must provide written confirmation that the
background checks have been conducted with a “no findings” result.

Drug Screening

The Contractor must, at its expense, arrange for a drug screening for each of its employees, as well as the
employees of any of its subcontractors, who will have access to State facilities and information, either through
on-site access or through remote access. The Contractor must provide written confirmation that the drug tests
have been conducted with no “findings” result before that person is assigned to the Contract.
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ATTACHMENT II
SCOPE OF SERVICES FOR
BUILDING/CONSTRUCTION MANAGEMENT SERVICES

The Building/Construction Management (BCM) services WILL ONLY APPLY TO Solution 1 Turnkey (Full
Service) and will include successfully completing all reconstruction, rehabilitation, new construction, elevation,
housing plans, permits and local fee along with demolition activities (collectively “Construction Activities™) for
eligible homeowners given a construction assignment. This includes entering into appropriate arrangements with
subcontractors and third party vendors, obtaining permits, disbursing funds to those subcontractors/vendors and
monitoring compliance with all local, State and Federal laws and regulation and policies pertaining to these
activities under the Restore Program. In addition to the Restore Program, services may also be expanded to
accommodate the Watershed Initiative, other existing disaster recovery programs and resiliency/mitigation
programs which the OCD administers or is a stakeholder and/or other disaster recovery programs and other
federally funded initiatives yet to be defined, including programs occurring as a result of past and future disasters.
The Restore Program and other programs are collectively known as the “Program”.

Contractor shall provide quality and timely construction management and construction services for disaster
housing assistance under the Restore Program, according to the approved scope of work (SOW) for construction
for each property where the eligible homeowner chooses to have the state contract for and manage the repairs to
their home (referred to as Solution 1). The Contractor shall furnish all necessary labor, materials, tools,
equipment, all necessary water, heat, electricity, light, sanitary facilities and transportation necessary for
performance of the work. All equipment, material, and articles furnished under this contract shall be new and of
the most suitable grade for the purpose intended, unless otherwise specifically provided in the project scope of
work approved by the OCD. The Contractor shall be responsible for all damages to persons or property that occur
as a result of the Contractor’s fault or negligence, and shall take proper safety and health precautions to protect
the work, the workers, the public, and the property of others. The Contractor will be directly responsible for
ensuring the accuracy, timeliness, and completion of all tasks assigned under the BCM services and will be paid
only on completion of work and draw schedule.

Contractor is expected to provide adequate resources for the timely completion of this contract. The OCD will
define milestones and deadlines for the work (including the scheduling of construction with the homeowner) and
the Contractor shall perform to meet these timeframes and will be subject to penalties for failure to meet those
requirements. Individual homes utilizing the Solution 1- Turnkey (Full Service), rehabilitation (repair) shall be
completed and have their grant awards closed-out within 90-120 days of homeowner’s grant execution. Solution
1 reconstruction homes (with or without elevation) will be allowed a maximum of 180 days from the grant
execution.

The Contractor is encouraged to take proactive steps to ensure that, whenever possible, subcontracts are awarded
to small business firms, minority firms, disadvantaged business enterprises, women’s business enterprises, and
labor surplus area firms. The Contractor is also encouraged to hire/employ as many local residents/enterprises as
is consistent with providing efficient effective services under the Contract. This includes both Contractor and
subcontractor personnel.

Based on current available resources, it is anticipated that to ensure completion of this work and return Louisiana
citizens to their home in a reasonably timely manner, the selected Contractor will be expected to staff its
operations and secure sufficient resources to assist the OCD with BCM services for approximately 200-500
damaged homes.
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The scope of services presented is based upon circumstances existing currently. The State reserves the right to
modify or delete the scopes listed and, if appropriate, add additional scopes prior to and during the term of the
Contract, subject to the approval of the OCD State Program Manager and the Office of State Procurement (OSP).

Tasks and Services

This section provides a detailed list of tasks and services the Contractor will be responsible for providing under
the Contract.

Building/Construction Management

At a minimum the State expects the Contractor to execute the following tasks as part of the overall Contract as it
relates to building/construction management:

1.

Provide quality and timely construction management services for disaster housing assistance, including
inspection and work write-ups, interim progress inspections and payments, through to final inspection,
close-out/certificate of occupancy.

Provide all necessary services and act as a consultant to the OCD); procure all necessary building permits;
housing plans; elevation certificates; obtain all necessary materials and perform the Construction
Activities (and/or employ the additional services of subcontractors); coordinate all related inspections;
obtain occupancy permits; manage and control construction costs to not exceed the SOW; provide the
OCD any and all documentation necessary to demonstrate completion of work and address grant program
requirements, etc.

Conduct pre-construction meeting with the homeowner to discuss work to be done, anticipated timelines,
and to communicate homeowner rights and responsibilities.

Submit periodic estimates, on forms provided by the OCD, showing the value of the work performed
during each period based upon the breakdown of the approved Xactimate estimate.

At the end of construction, the Contractor shall meet with the homeowner to evaluate work and determine
corrective actions to be taken. All corrective action shall be completed within fourteen (14) business days.

Provide an official certificate of occupancy (or local jurisdiction equivalent) upon completion of all work
to the homeowner and retain this certificate on file.

Provide one (1) year (from the date of final inspection complete) Contractor warranty to the homeowner
on all Construction Activities (For reconstruction, the Louisiana New Home Warranty Act will apply.)

Understand and ensure all construction meets local and state building codes, ordinances and
established/routinely enforced policies, conducting progress and final inspections and approval of
payments accordingly. Contractor shall also comply and maintain appropriate documentation to ensure
that all requirements of HUD and the CDBG program for repairs and new construction are met, including
(but not limited to) those related to the use of recycled materials, mobile homes, minimum standards, mold
remediation, lead-based paint, asbestos, floodplain management requirements, and those found in the
HUD CPD Green Building Standards, including but not limited to Green Building Retrofit Checklist.

Coordinate with local/state building code enforcement officials, as necessary, to facilitate and ensure

timely permitting, approvals, and inspections. The Contractor shall secure and pay for ALL permits, fees,
elevation certificates, and licenses necessary for the proper execution and completion of the work.
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10.

I1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

At all times during performance of this contract and until the work is completed and accepted, the
Contractor shall directly superintend the work or assign and have on the work site a competent
superintendent who has authority to act for the Contractor.

Report to the State any evidence of fraud or potential criminal activity as soon as possible but no later
than two (2) workdays from discovery.

The Contractor shall at all times keep the work area, including storage and outdoor areas, free from
accumulations of waste materials, and shall broom-clean the work site daily. Afier completing the work
and before final inspection, the Contractor shall leave the work area in a clean, neat, and orderly condition;
perform all specified tests; and, deliver the installation in complete and operating condition.

Develop, produce and maintain all required documentation required by HUD and the OCD.

Serve as the SPM’s technical representative with respect to any architectural, engineering, and design
matters related to the work performed under the contract.

For each home, prepare and submit to the homeowner a practicable schedule, not to exceed 120 calendar
days (180 calendar days for reconstruction), showing the order in which the Contractor proposes to
perform the work, and the dates on which the Contractor contemplates starting and completing the several
salient features of the work (including acquiring labor, materials, and equipment). The schedule shall be
in the form suitable to indicate appropriately the percentage of work scheduled for completion by any
given date during the period.

For each Solution 1 home, the Contractor shall complete all work for the agreed upon SOW.
No adjustment in price will be made for differing or unknown site conditions, whether unforeseen or
not, encountered during construction without the prior written approval of the OCD.

Closely monitor all construction timelines and provide the State with weekly briefings and written reports
that at a minimum outline the number of homes assigned, where they stand within the process, anticipated
project completions in the current and following month, and any issues standing in the way of or slowing
construction efforts beyond anticipated timelines. The OCD may add additional reporting requirements as
required and in their sole discretion.

Upon completion of the construction, document and obtain photos and other evidence (as defined by the
OCD) of completion of items approved in the project scope of work to obtain payment and demonstrate
project completion.

Responsible for the timely coordination with homeowner for selection of finishes, fixture and cabinet
styles and any other options available to the homeowner. The Contractor is precluded from alternative
contract arrangements with the homeowner to upgrade fixtures, equipment, finishes, etc. beyond that
allowable under the Restore Program.

Provide all notices and comply with all applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable local, state and federal codes and regulations
as amended by any waivers.

In performing this contract, ensure that no laborer or mechanic shall be required to work in surroundings
or under working conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety
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as determined under construction safety and health standards promulgated by the Secretary of Labor by
regulation; protect the lives, health, and safety of other persons; prevent damage to property, materials,
supplies, and equipment; and, avoid work interruptions.

22. Comply with regulations and standards issued by the Secretary of Labor at 29 CFR Part 1925.

23. Provide and pay for temporary heating, covering, and enclosures necessary to properly protect all work
and materials against theft, damage by dampness and cold, to dry out the work, and to facilitate the
completion of the work.

24, Preserve and protect all structures, equipment, utilities and vegetation (such as trees, shrubs, and grass)
on or adjacent to the work site, which are not to be removed under this contract, and which do not
unreasonably interfere with the work required under this contract.

25. Maintain an adequate inspection system and perform such inspections as will ensure that the work
performed under the contract conforms to contract requirements. All work is subject to the OCD’s
inspection and testing at all places and at all reasonable times before acceptance to ensure strict compliance
with the terms of the contract. The Contractor shall keep on the work site a copy of any drawings,
specifications, permits, etc. and shall at all times give the SPM access thereto.

26. Prepare weekly progress reports for the OCD documenting project progress in accordance with the
approved schedule and contract requirements.

27. Prior to final acceptance of the work, for each home, the Contractor shall schedule an inspection with the
homeowner. Any deficiencies will be noted and initialed by all parties. The Contractor will determine the
final punch list items; meet with the homeowner to provide a copy and explain the final list; and, allow
no more than 14 days for the Contractor to complete those items of work. The responsibility for water,
electricity, etc. remains with the Contractor until the punch list is complete (when required). The
Contractor’s responsibility will terminate when all work has been completed, the final inspection made.
The Contractor will then be released from further obligation except as required by the warranties specified
elsewhere in the contract.

28. The Contractor shall warrant good title to all materials, supplies, and equipment incorporated in the work
and agrees to deliver the premises together with all improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other person, firm or corporation shall have any right to
a lien upon the premises or anything appurtenant thereto.

29. The Contractor shall warrant for a period one year from final acceptance that work performed under this
contract conforms to the contract requirements and is free of any defect in equipment, material, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.

30. Submit, on forms provided by the OCD, periodic estimates showing the value of the work performed
during each period based upon the breakdown of the approved Xactimate estimate.

Interim Progress Inspections

1. Conduct interim progress inspections on awarded homeowners’ properties to establish the level of work
completed. The interim progress inspection will determine when and whether the Contractor(s) and/or
homeowners are eligible for interim grant disbursements for progress made on their homes.
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2. Perform the QA/QC necessary to ensure the Initial Inspection is accurately and comprehensively
performed in line with Program guidelines, limitations and specifications.

3. Assign staff and/or subcontractor to perform the appropriate interim progress inspection.

4. Monitor and manage subcontractor activities for speed and accuracy and compliance with Program
guidelines.

5. Maintain weekly communication with homeowners about scheduling and/or issues with the inspection
activities being conducted at their properties.

Final Progress Inspections

1. Conduct the final inspections on awarded homeowners’ properties to establish completion of the project,
as defined by the approved scope of work, Program guidelines and certificate of occupancy. The final
progress inspection will determine when and whether the Contractor(s) and/or homeowners are eligible
for final payment on their homes.

2. Perform the QA/QC necessary to ensure the Initial Inspection is accurately and comprehensively
performed in line with Program guidelines, limitations and specifications.

3. Assign staff and/or subcontractor to perform the appropriate final inspection.

4. Monitor and manage subcontractor activities for speed and accuracy and compliance with Program
guidelines.

5. Maintain weekly communication with homeowners about scheduling and/or issues with the inspection
activities being conducted at their properties.

Deliverables

Tasks to be accomplished under BCM services will be addressed in the contract or communicated by the OCD to
the Contractor and will include associated deliverables, performance measures, and timelines, among other
requirements. The OCD will define milestones and deadlines for the work (including the scheduling of
construction with the homeowner) and the Contractor shall perform to meet these timeframes and will be subject
to penalties for failure to meet those requirements. In general, it is anticipated that individual homes utilizing the
Solution 1- Turnkey (Full Service), rehabilitation (repair) shall be completed and have their grant awards closed-
out within 90-120 days of the homeowner’s acceptance of the grant award. Solution 1 reconstruction homes (with
or without elevation) will be allowed a maximum of 180 days.

The OCD will designate a State Program Manager for this contract that will serve as the principal point of contact
for the Contractor. The Contractor shall be the single point of contact for all subcontract work.

Changes and additions to deliverables will be made upon thirty (30) days prior written notice to Contractor,
subject to mutual agreement of the parties, State may (i) add or delete deliverables and/or (ii) modify existing
deliverables, all pursuant to agreed upon procedures.
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Project Requirements

Contractor’s General Requirements (for Solution 1- Turnkey (Full Service) - Contractor will provide a “full
service” construction support for homeowners who select that option. Once a grant award has been made and
the homeowner has selected the State Solution 1 option, the Contractor will commit to deliver the eligible repairs,
elevations or reconstructions within the Scope of Work (SOW). Any additional costs not otherwise approved by
the SPM shall be the responsibility of the Contractor. The SOW calculation will be based on the Xactimate
software cost estimating tool or a $108 price per square foot for reconstruction/new construction (BCM fee
excluded & Elevation costs excluded; elevation costs can be found in the Homeowner Manual). Repairs may
involve complete reconstruction, repair, and/or elevation of existing homes, and will involve bringing homes into
full compliance with program guidelines, HUD requirements (Including Green Building standards), and state and
local floodplain management requirements and building codes (where applicable).

The Contractor must ensure all workers know and enforce housing policies required by the OCD’s Restore
Program and HUD (including, but not limited to, those addressing mobile homes, minimum standards, mold
remediation, lead based paint, asbestos, green building standards, floodplain requirements, Section 504/ADA
etc.). Contractor must also both ensure and document compliance with same.

The Contractor must follow established processes for all homes scheduled for demolition. Dispose of mobile
homes and all demolition/construction debris in accordance with all local, state, and Federal guidelines,
regulations, and ordinances. Contractor shall recycle demolition-related materials whenever possible.

The Contractor must conduct site reconnaissance in accordance with established policies and coordinate with
eligible applicants a minimum of 72 hours in advance of arrival.

The Contractor will ensure that all contract personnel (from prime to all sub-contractors associated with the
contract) are fully trained, licensed (if required) and qualified to perform the tasks to which they have been
assigned, and will maintain documented records of same for inspection at the request of the OCD.

The Contractor shall provide all personnel working on the contract with identification, including a standard color
collared shirt (or T-shirt if applicable) and photo identification. The words: ‘Restore Louisiana Program’ and
‘Contractor’ are required to be clearly visible on both the shirt and photo identification badges, which shall be
designed to discourage and reduce chances of counterfeiting. Contractors must also possess at all times and
present to homeowners approved work orders showing authorization to survey and conduct work on their homes,
clearly identifying scope of work and anticipated timelines for work completion, as well as documentation that
will be given to the homeowner explaining the rights of the homeowner throughout the construction process.

The Contractor will report to the State any evidence of fraud or potential criminal activity as soon as possible but
no later than two (2) workdays from discovery. The Contractor is prohibited from placing a lien on the
homeowner’s property. This prohibition shall apply to all subcontractors at any tier and all materials suppliers.

The Contractor must provide the State notice on all sub-contractors it intends to hire to accomplish the recovery
mission. All sub-contractors must meet state and federal regulatory, compliance and licensing guidelines.
Contractor shall also provide evidence of personnel qualifications for review, as required.
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ATTACHMENT IIII

RATE SCHEDULE
MAJOR UNIT COSTS

Description-Major UNIT Prices | Cost Per Unit

1A. Home Inspection rehabilitation $460.00

and reimbursement '

1B. Home Inspection rehabilitation or $460.00
reimbursement .

1C. Home Inspection interim progress $460.00

inspection '

1D. Home Inspection final inspection $460.00

No hourly rate expenses will be paid for any services included in a major unit cost without the prior written approval of
the OCD. The following personnel costs are expected to be included in the major unit costs given above:

Program Operations
Program Director
Senior Manager
Manager
Case Manager 3
Case Manager 2
Case Manager 1
Professional/Structural Engineer
Surveyor
Project Manager/Subject Matter
Expert
Inspector/Estimator
IT Service Desk Technician
IT Consultant
IT System Analyst
Clerical/Admin. Assistant
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DEFINITION OR EXPLANATION OF MAJOR UNIT COSTS - PROJECT GRANT MANAGEMENT
1A. HOME INSPECTION A (REHABILITATION AND REIMBURSEMENT):

This UNIT includes all travel costs, travel time and other expenses. The UNIT includes scheduling the
inspection with the homeowner. The initial home inspection includes a reimbursement assessment, which
is the determination of work completed prior to application/inspection, as well as a repair scope of work
scope of work for remaining work to be completed, as of the time of the inspection. The assessment and
scope of work are a detailed evaluation of the property to determine the Program eligible costs associated
with the property. The Contractor will use Xactimate and XactAnalysis for initial home inspections, as
required and detailed in Program guidelines. The initial home inspection is used as the basis for
determining the award amount for which a homeowner is eligible. The initial home inspection is also used
to determine the construction contract amount under Solution 1. The initial home inspection will undergo
one level of internal QA/QC by the Contractor, and may undergo additional levels of QA/QC by a third
party reviewer, as determined by the State and detailed in the Program guidelines. The initial home
inspection is expected to be of the highest quality and accuracy, and to be performed in line with Program
policies and procedures.

IB. HOME INSPECTION B (REHABILITATION OR REIMBURSEMENT):

This UNIT includes all travel costs, travel time and other expenses. The UNIT includes scheduling the
inspection with the homeowner. The initial home inspection includes either a reimbursement assessment,
which is the determination of work completed prior to application/inspection, or a repair scope of work
for remaining work to be completed, as of the time of the inspection. The assessment and scope of work
are a detailed evaluation of the property to determine the Program eligible costs associated with the
property. The Contractor will use Xactimate and XactAnalysis for initial home inspections, as required
and detailed in Program guidelines. The initial home inspection is used as the basis for determining the
award amount for which a homeowner is eligible. The initial home inspection is also used to determine
the construction contract amount under Solution 1. The initial home inspection will undergo one level of
internal QA/QC by the Contractor, and may undergo additional levels of QA/QC by a third party reviewer,
as determined by the State and detailed in the Program guidelines. The initial home inspection is expected
to be of the highest quality and accuracy, and to be performed in line with Program policies and
procedures.

1C.  HOME INSPECTION- INTERIM PROGRESS INSPECTION:

This UNIT includes all travel costs, travel time and other expenses. The UNIT includes scheduling the
inspection with the homeowner. The interim progress inspection includes a determination of percentage
and level of work completed at the time of the progress inspection on an awarded homeowner’s home.
The progress inspection is used to determine a) the amount of funding a homeowner has contributed to
the project (if they were required to contribute their duplication of benefits or if they opted to pay for
upgrades), b) the interim payments for which a homeowner is eligible to receive as part of the award
disbursement process, as allowed in the Program guidelines, and c¢) whether contractors are meeting
required construction milestones. The interim progress inspection will be performed in line with Program
policies and procedures. ‘
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ID.  HOME INSPECTION FINAL INSPECTION:

This UNIT includes all travel costs, travel time and other expenses. The UNIT includes scheduling the
inspection with the homeowner. The final inspection includes a determination of whether the total
approved scope of work was performed on an awarded homeowner’s property. The final inspection may
include the collection of support documentation from the homeowner, such as a certificate of occupancy
or demonstration of compliance with federal elevation standards. The final inspection is used to determine
whether and when a homeowner may receive the final award disbursement. The final inspection will be
performed in line with Program policies and procedures.

NOTE: THE FOLLOWING MINOR UNIT COSTS (WHEN INCURRED) CAN BE BILLED/PAID
PRIOR TO THE COMPLETION/BILLING OF THE ASSOCIATED MAJOR COST.

Description

Tier II Site Specific Review

Environmental Task-Certification of Categorically Excluded,(Subject To 24 CFR 58.5)
Environmental Task - Environmental Assessment

Lead Based Paint Inspection Test and Report

Appraisal - Type 1004 (land value should be identified)

Title - Abbreviated Grant Search Solution 1-3

Title - Full - Sale —Solution 4

Closing — Solution 1, 2 and 3

Closing — Solution 4

LR NN AR =

LABOR COSTS
List the Hourly Rate for each classification, this rate shall be fully burdened and include all travel and project
expenses with the exception noted below.

NO TRAVEL EXPENSE WILL BE PAID FOR FIELD OR OTHER TRAVEL, UNLESS EXPRESSLY
ALLOWED AS AN OTHER DIRECT COST. NO LABOR RATE CAN BE BILLED FOR SERVICES
LISTED IN ANY UNIT COST WITHOUT THE PRIOR WRITTEN APPROVAL OF THE OCD.

_Labor Categor,
Program Operations o
Program Director S 210.00
Senior Manager S 170.00
Manager S 120.00
Case Manager 3 S 75.00
Case Manager 2 S 57.00
Case Manager 1 S 50.00
Professional/Structural Engineer $ 125.00
Surveyor S 105.00
Project Manager/Subject Matter Expert | $ 155.00
Inspector/Estimator $ 85.00
IT Service Desk Technician $ 50.00
IT Consultant $ 130.00

IT System Analyst $ 100.00
Clerical/Admin. Assistant S 40.00
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MINOR UNIT-BASED SERVICES COSTS

List the cost per unit to provide the services listed. This rate shall be fully burdened and include all labor, travel
and project expenses to provide the service.

Caee Cost Per
Description Unit*
1. Tier II Site Specific Review $675.00
2. Environmental Task-Certification of Categorically Excluded, (Subject To 24 CFR
$1,500.00
Part 58.5)
3. Environmental Task-Environmental Assessment $2,500.00
4. Lead Based Paint Inspection, Test and Report $1,200.00
5. Appraisal - Type 1004 $475.00
6. Title - Abbreviated Grant Search Solution 1-3 $200.00
7. Title - Full - Sale —Solution 4 Buyout/Acquisition $440.00
8. Closing - Solution 1, 2 & 3** $275.00
9. Closing - Solution 4 $400.00

*The cost per unit to provide the services listed. This rate shall be fully burdened and include all labor,
travel and project expenses to provide the service.

**Only one closing unit price may be charged per homeowner, regardless of multiple solutions being
selected by a homeowner.

DEFINITIONS OF MINOR UNIT COSTS
TIER II SITE SPECIFIC REVIEW
This unit cost includes all travel costs, travel time and other expenses. See 24 CFR Part 58, Subparts D and

E and 9 and Exhibit 9 of the OCD Disaster Recovery CDBG Grantee Administrative Manual
(http://www.doa.la.gov/Pages/ocd-dru/DRadminManual.aspx ) for further details.

ENVIRONMENTAL TASK-“CERTIFICATION Of CATEGORICALLY EXCLUDED, (SUBJECT TO
24 CFR part 58.5)”

This unit cost includes all travel costs, travel time and other expenses. These services must conform to 24
CFR Part 58.35(a as well as Section 9 and Exhibits 2, 3, 4 and 5 of the OCD Disaster Recovery CDBG Grantee
Administrative Manual (http://www.doa.la.gov/Pages/ocd-dru/DRadminManual.aspx)

ENVIRONMENTAL TASK —“ENVIRONMENTAL ASSESSMENT”

This unit cost includes all travel costs, travel time and other expenses. These services must conform to 24
CFR Part 58.38 and Subpart E “Environmental Review Process: Environmental Assessments”, as well as
Section 9 and Exhibits 4, 5, 8 and 9 of the OCD Disaster Recovery CDBG Grantee Administrative Manual
(http://www.doa.la.gov/Pages/ocd-dru/DRadminManual.aspx)
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LEAD BASED PAINT INSPECTION, TEST AND REPORT

This unit cost includes all travel costs, travel time and other expenses. See Section 14, subsection 2.0, of the
OCD Disaster Recovery CDBG Grantee Administrative Manual (http:/www.doa.la.gov/Pages/ocd-
dru/DRadminManual.aspx) and 24 CFR Part 35, Subparts B-R for further details.

CURRENT FAIR MARKET VALUE DATA

Appraisal- Type 1004 (Solution 4 only—Buyout/Acquisitions): This is an estimate of value provided by
a Louisiana Licensed Appraisers according to standards prescribed by the Uniform Residential Appraisal
Report (URAR) format. 1004 Appraisals typically include a visual inspection of the subject property, an
inspection of the neighborhood, an inspection of comparable sales, research, verification, and analysis of
data, and a narrative to support conclusions.

TITLE WORK

Title — Abbreviated Grant Search: An Abbreviated Grant Search is a title product customized for the
Program. The title company investigates the land record to confirm that there is some recorded legal document
that shows the applicant and/or co-applicant as the owner of record of the property as of the time of the flood
to the present date. A form entitled “Abbreviated Title” is provided to the program and uploaded to grant
management system. No title exam or title insurance policy is provided in conjunction with abbreviated title.
A Tax Parcel ID is provided in addition to the verification of title

Title — Full — Sale Exam: An opinion of title based on a comprehensive title search required on Sale
transactions — Solution 4 (Buyout/Acquisitions). Full title searches, in contrast to abbreviated title review,
include a complete search of the conveyance records and the mortgages and lien records and disclose not only
ownership but also all matters of public record attached to the subject property and the applicant/co-applicant
and is rendered by a Louisiana attorney prior to issuance of a Full Title Insurance Policy up to the FMV.

CLOSING

Closing — Solutions 1,2 and 3: Services provided by Contractor to obtain paperwork and signatures on legal
documents required to receive Program benefits. Draw Request services required transfer of funds from the
closing agent to the applicant through an EFT or check based on completion of work. Contractor must provide
€SCrow services.

Closing — Solution 4: Services provided by Closing Agent to obtain and record documents and signatures
on legal documents required to receive Program benefits under Solution 4.
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BUILDING/CONSTRUCTIONS FEES

Only homeowners choosing Solution 1 will receive Building/Construction Management (BCM) Services. For
purposes of submitting Building/Construction Management (BCM) fees (which include only overhead and profit),
Proposers should assume:

1

Repair estimates will be prepared using Xactimate cost estimating software pricing as of March, 2017 as
provided regionally by Xactimate. Only a limited number of repair activities/quality of materials will be
considered allowable under the Restore Program. These repair activities/quality of materials will be
defined by the OCD and incorporated into the allowable line items available in Xactimate for these BCM
services. This listing shall be subject to modification on an as-needed basis with approval of the SPM. An
initial listing of items currently under consideration as being allowable is included in the RFP, Attachment
V, Restore Xactimate Sample Price List, at Restore-LA-Homeowner-Policies-and-Procedures-v4.0-
10.05.18.pdf (d2se92fabdh4cm.cloudfront.net)

Repair estimates will use Xactimate regional pricing tied to the home’s physical address zip code.

Repairs will be limited to the approved scope of work authorized by the OCD. No substitutions or upgrades
will be allowed. Contractor will be responsible for installing at its expense any inadvertently missed
(additional) scope of work items unintentionally omitted by the Contractor when the repair estimate was
prepared. However, the OCD will evaluate and consider requests based on unusual and unforeseen
circumstances. Additional work that is approved by the OCD, if any, will be priced utilizing the original
data for the home’s SOW. No other cost adjustments will be considered.

When reviewing change orders, the following definition applies: Unforeseen Condition: Repair scope
identified during the construction process that is necessary to deliver a habitable structure and that was
not documented during the Damage Assessment. Unforeseen conditions include, but are not limited to
concealed, hidden, or otherwise unobservable conditions that cannot be readily identified without the
benefit of destructive actions and/or laboratory and/or expert testing.

If the OCD or the QA/QC contractor identifies scope submitted in a change order as approved and
foreseeable (not an unforeseen condition), the work/items must be completed and the Contractor will bear
the cost for the foreseeable work/items.

BCM fees should include all of Contractor’s overhead and the profit margin desired by the Contractor. All

construction permitting fees must be included in the proposed BCM fees. BCM fees will not be
reimbursed as part of interim payments. Contractor will be due the full BCM fee upon completion and
acceptance of each repaired home.
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BUILDING/CONSTRUCTION MANAGEMENT
SOW cosT

$ FEE PER HOME

Fee for Scope of Work from $100 to $5000 $1,347.50
Fee for Scope of Work from $5,000.01 to $2,200.00
$10,000

Fee for Scope of Work from $10,000.01 to $3,250.00
$15,000

Fee for Scope of Work from $15,000.01 to $4,750.00
$30,000

Fee for Scope of Work from $30,000.01 to $10,000.00
$60,000

Fee for Scope of Work from $60,000.01 to $12,150.00
$75,000

Fee for Scope of Work from $75,000.01 to $15,750.00
$100,000

Fee for Scope of Work from $100,000.01 $30,000.00
to $200,000

Fee for Scope of Work from $200,000.01 $50,000.00

to $300,000
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ATTACHMENT IV

SERVICE LEVEL DELIVERABLES AND PERFORMANCE MEASURES

Task Deliverable Measurement Penalty Payment
SOL 1 REPAIR GRANT | Contractor will Days from notice to | Contractor will
!;,ZngTDE g ROPERTY complete repairs for | proceed by the OCD | provide a Penalty
homes under or its designee until | Payment of $200
Complete individual Solution 1, Wher'e completion and per day.for each
homeowner certifies | acceptance of day until

Solution 1 repairs in
120 calendar days.

they have vacated
the property, in 120
calendar days from
notice to proceed by
the OCD or its
designee.

Solution 1 repair.

If Contractor
believes revised
scope is needed for a
specific repair
project, Contractor
must prepare and
submit a change
order within 15 days
of notice to proceed.
If a change order is
submitted as
described above, the
measurement will
begin on the date the
change order is
approved by Second
QC review (as noted
in eGrants
transaction log
history).

completion and
acceptance of
repair.

SOL I REPAIR GRANT
AWARD, PROPERTY
NOT VACATED

Complete individual
Solution 1 repairs in
150 calendar days.

Contractor will
complete repairs for
homes under
Solution 1 (property
not yet vacated) in
150 calendar days
from notice to
proceed by the OCD
or its designee.

Days from notice to
proceed by the OCD
or its designee until
completion and
acceptance of
Solution 1 repair.

If Contractor
believes revised
scope is needed for a
specific repair

Contractor will
provide a Penalty
Payment of $200
per day for each
day until
completion and
acceptance of
repair.
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project, Contractor
must prepare and
submit a change
order within 15 days
of notice to proceed.
If a change order is
submitted as
described above, the
measurement will
begin on the date the
change order is
approved by Second
QC review (as noted
in eGrants
transaction log
history).

Complete individual
Solution 1

Contractor will
complete

Days from grant
agreement execution

Contractor will
provide a Penalty

reconstruction, with | reconstruction for date and completion | Payment of $200
or without elevation, | homes under and acceptance of per day for each
in 180 calendar days. | Solution 1 in 180 Solution 1 day until
calendar days from | reconstruction. For | completion and
the grant agreement | grant agreement acceptance of
execution date. executions that reconstruction.
occurred prior to
contract execution,
the measurement
will begin with date
of notice to proceed
by the OCD to
Contractor.
Applicable account
IDs to be
determined by the
OCD.
Public Records All information Days between Contractor will pay
Request responsive to a requested date and | a Penalty Payment
public information date provided to the | of $500 a day.
request shall be OCD.
provided to the OCD
within three (3)
calendar days of
request receipt,
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unless an exception

to the date required
is noted in the
request.
Reconciliation of Reconciliation of Number of weeks Contractor will
disbursement disbursed amounts between the provide a Penalty
between eGrants and | reconciliation report | Payment of $1000
the state general date and the due per week between
accounting system date for the monthly | the due date for the
shall be conducted reconciliation report. | reconciliation report
on a monthly basis. and the date of the
report.
Error-free work. Files transferred for | For each file that has | Contractor will
Files transferred by | review will contain | been transferred for | provide a Penalty
Contractor to the no errors. review that contains | Payment of $500
state or its designee an error for which per file that has
(ie. QA/QC the file must be been transferred for

contractor) for
review for purposes

rejected and not
billed for corrective

review and which
contains an error for

submitted for the
OCD’s approval, 2

‘| of homeowner award action required. which the file must

notification (“second be rejected.

QC award review”)

will contain no

mistakes. Penalty

applies regardless of

when the error is

discovered.

Quarterly Staff Approved and Date of State Contractor will

Utilization Plan accepted Quarterly | Program Manager provide a Penalty
Staff Utilization Acceptance Payment of $1000
Plan. The report per week beyond
following the Initial - the due date for
Staffing plan is to be each quarterly plan.
presented by
(date to be
determined). Each
quarterly plan must
thereafter be
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weeks after the

beginning of the
quarter, for approval
8. | Proof of Professional | Approved and Date of presentation | Contractor will
Liability Insurance accepted proof of to State Program provide a Penalty
professional liability | Manager. Payment of $500
insurance. per day presented
beyond (date to be
determined) and per
day beyond any
subsequent policy
termination or
cancellation dates.
9. | Fidelity Bond Fidelity Bond Fidelity Bond Contractor will
acceptable to State obtained. provide a Penalty
Program Manager Payment of $500
for Contractor and per day beyond the
affected due date and per
subcontractors due 7 day beyond 7
business days after business days after
Contract execution any subsequent
by all parties. Upon bond termination or
any termination or cancellation dates.
cancellation of bond,
proof of replacement
must be provided
within 7 business
days.

10. | Quality Approved and Date of State Contractor will
Assurance/Quality accepted Quality Program Manager provide a Penalty
Control Plan Control Plan Acceptance. Payment of $5000

presented within one per week the plan
week of Contract remains unapproved
execution by all beyond the due
parties, to include date, unless the

QC methodologies delay is attributable
and schedule. to the State.

11. | Performance Bond Performance Bond Performance Bond | Contractor will

for Contractor as
defined in this
contract and
acceptable to State
delivered within 7

obtained.

provide a Penalty
Payment of $1000
per day beyond 7
business days of
contract execution
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business days of
contract execution
by all parties.

Upon any
termination or
cancellation of bond,
proof of replacement
must be provided
within 7 business

by all parties and
per day beyond 7
business days after
any subsequent
bond termination or
cancellation dates.

days.
12. | Subcontractor Approved and Date of State If the State Program
Monitoring Plan accepted Program Manager Manager does not
Subcontractor Approval of approve the plan
Monitoring Plan Subcontractor within the specified
within sixty (60) Monitoring Plan. 60-day period,
calendar days of Contractor will
Contract execution have 30 days to
by all parties. cure deficiencies
with no penalty. If
Contractor does not
cure deficiencies
within 30 days,
Contractor will
provide a penalty
Payment of $1000
per week beyond
the 30 day cure
period.
13. | Anti-Fraud Waste & | Approved and Date of State If the State Program
Abuse (AFWA) Plan | accepted AFWA Program Manager Manager does not
Plan presented by Acceptance. approve the plan by
January 31, 2020. (date to be
determined),
Contractor will
have 30 days to

cure deficiencies
with no penalty. If
Contractor does not
cure deficiencies
within 30 days,
Contractor will
provide a penalty
Payment of $1,000
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per week beyond
the 30 day cure
period.

14.

Section 3 Hiring
Plan

Approved and
accepted Section 3
Plan within 7
business days of

contract execution.

Date of State
Program Manager
Acceptance.

If the State Program
Manager rejects the
plan on or before 8
business days after
submission,
Contractor will
have 15 days to
cure deficiencies
with no penalty. If
Contractor does not
cure deficiencies
within 15 days,
Contractor will
provide a penalty
Payment of $1,000
per week beyond
the 15 day cure
period.

15.

Section 3 Plan
Compliance

Ongoing Section 3
Plan Compliance.

Approval and
acceptance of
Section 3 Activities
reflected in quarterly
reporting per
approved Section 3
Plan reporting
requirements.

If the State Program
Manager rejects the
report on or before
8 business days
after submission
Contractor will
have 15 days to
demonstrate past
compliance, absent
which Contractor
will provide a
Penalty Payment of
$1000.00.

Repeated
successive quarterly
rejections of
Section 3
compliance report
will result in
escalated Penalty
Payment of $10,000
per quarter.
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16.

House plans and
specs for
reconstructions
provided to the OCD
for review and
approval

Contractor will

provide house plans

for reconstructions
to the OCD within

thirty (30) calendar

days of contract
execution.

State Program
Manager
Acceptance.

Contractor will
provide a Penalty
Payment of $1,000
per day the house
plans and specs
remain unapproved
beyond the due
date, unless the
delay is attributable
to the State.
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ATTACHMENT V
CLAUSES APPLICABLE TO FEDERAL EMERGENCY MANAGEMENT AGENCY
(FEMA) FUNDED SERVICES

Right to Audit / Records Retention

The State Legislative Auditor, internal auditors of the Division of Administration, agency auditors, and if
applicable, federal auditors shall be entitled to audit the books and records of a contractor or any
subcontractor under any negotiated contract or subcontractor to the extent that such books and records
relate to the performance of such contract or subcontract. Such books and records shall be maintained by
the contractor for a period of five (5) years from the date of final payment under the prime contract and by
the subcontractor for a period of five (5) years from the date of final payment under the subcontract.

Access to Records. The following access to records requirements apply to this contract:

(1) The contractor agrees to provide OCD, the FEMA Administrator or his authorized representatives,
the Comptroller General of the United States, or any of their authorized representatives access to
any books, documents, papers, and records of the Contractor which are directly pertinent to this
contract for the purposes of making audits, examinations, excerpts, and transcriptions.

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

The contractor agrees to provide the FEMA Administrator or his authorized representatives access to
construction or other work sites pertaining to the work being completed under the contract.

Discrimination Clause

The contractor agrees to abide by the requirements of the following as applicable: Title VI of the Civil Rights
Act of 1964 and Title VI of the Civil Rights Act of 1964, as amended by the Equal Employment Opportunity
Act of 1972, Federal Executive Order 11246 as amended, the Rehabilitation Act of 1973, as amended, the
Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education Amendments of
1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and contractor agrees
to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under this
contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status,
political affiliation, disability, or age in any matter relating to employment. Any act of discrimination
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be
grounds for termination of this contract.

Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth the provisions
of this nondiscrimination clause.

The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive considerations for employment without regard to
race, color, religion, sex, or national origin. The contractor will send to each labor union or representative
of workers with which he has a collective bargaining agreement or other contract or understanding, a notice
to be provided advising the said labor union or workers' representatives of the contractor's commitments
under this section, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

The contractor will furish all information and reports required by Executive Order 11246 of September 24,
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit
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access to his books, records, and accounts by the administering Agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and orders. In the event of
the contractor's honcompliance with the nondiscrimination clauses of this contract or with any of the said
rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part
and the contractor may be declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive Order 11246 of September
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by iaw. The contractor will include this discrimination clause section in every subcontract
or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that it will be binding upon
each subcontractor or vendor. The contractor will take such action with respect to any subcontract or
purchase order as the administering Agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance: Provided, however, that in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction by the administering
Agency the contractor may request the United States to enter into such litigation to protect the interests of
the United States.

Contractor’s Certification of No Federal or State Suspension or Debarment

Contractor has a continuing obligation to disclose any suspensions or debarment by any government entity,
including but not limited to General Services Administration (GSA). Failure to disclose may constitute
grounds for suspension and/or termination of this Contract and debarment from future contracts. Contractor
shall not employ any sub-contractors pursuant to this contract that are suspended or debarred by any
government entity.

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such
the contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995),
or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified
(defined at 2 C.F.R. § 180.935).

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must
include a requirement to comply with these regulations in any lower tier covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by Contractor. If it is later determined
that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in
addition to remedies available to GOHSEP, the Federal Government may pursue available remedies,
including but not limited to suspension and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise
from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in
its lower tier covered transactions.

Federal Funds

The Federal Emergency Management Agency (FEMA) is providing funding for this contract. As such, the State and
Contractor shall be required to comply with those requirements stated in 44 CFR Part 13 and 2 CFR Part 200, where
applicable.

Energy Policy and Conservation Act

The Contractor hereby recognizes the mandatory standards and policies relating to energy efficiency which

are contained in the State energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (P.L. 94-163).
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Clean Water Act

The Contractor hereby agrees to adhere to the provisions which require compliance with all applicable
standards, orders, or requirements issued under Section 508 of the Clean Water Act which prohibits the
use under non-exempt Federal contracts, grants or loans of facilities included on the EPA List of Violating
Facilities.

Byrd Anti-Lobbying Act

The Contractor will be expected to comply with Federal statutes required in the Anti-Lobbying Act.
Contractors who apply or bid for an award shalll file the required certification. Each tier certifies to the tier
above that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any Agency, a member of Congress, officer
or employee of Congress, or an employee of a member of Congress in connection with obtaining any
Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any
lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the recipient.

Procurement of Recovered Materials

In the performance of this contract, the Contractor shall make maximum use of products containing
recovered materials that are EPA- designated items unless the product cannot be acquired—
i. Competitively within a timeframe providing for compliance with the contract performance
schedule;
i. Meeting contract performance requirements; or
iii.  Atareasonable price.

Information about this requirement, along with the list of EPA-designate items, is available at EPA’s
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.

Compliance with Federal Executive Orders

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The
contractor will comply will all applicable federal law, regulations, executive orders, FEMA policies,
procedures, and directives.

No Obligation by the Federal Government

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to
the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.
Copeland Anti-Kickback Act 2 CFR 200

Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of
29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and such
other clauses as the FEMA may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract
clauses.

Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.
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Clean Air Act 2 CFR 200

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the
Clean Air Act, as amended, 42 U.S.C.
§ 7401 et seq.

The contractor agrees to report each violation to State of LA- GOHSEP and understands and agrees that
the State of LA- GOHSEP will, in turn, report each violation as required to assure notification to the Federal
Emergency Management Agency, and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in
whole or in part with Federal assistance provided by FEMA.

Federal Water Pollution Control Act 2 CFR 200

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

The contractor agrees to report each violation to the State of LA- GOHSEP and understands and agrees
that the State of LA- GOHSEP will, in turn, report each violation as required to assure notification to the
Federal Emergency Management Agency, and the appropriate Environmental Protection Agency Regional
Office.

The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in
whole or in part with Federal assistance provided by FEMA.

Contract Work Hours and Safety Standards Act 2 CFR Appendix Il (E)

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer
or mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours
in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; fiquidated damages. In the event of any violation of the clause set forth
in paragraph (1) of this section the contractor and any subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the
case of work done under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set
forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which such individual was
required or permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (1) of this section.

Withholding for unpaid wages and liquidated damages. The (write in the name of the Federal agency or the
loan or grant recipient) shall upon its own action or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with
the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (2) of this section.
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Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this
section.

DHS Seal, Logo, and Flags
The Contractor or its subcontractors shall not use the DHS seal(s), logos, crests, or reproductions of flags
or likenesses of DHS agency officials without specific FEMA pre-approval,

Fraud and False or Fraudulent Related Acts

Contractor must comply with the reguirements of The False Claims Act (31 U.S.C. 8§ 3729-3733) which
prohibits the submission of false or fraudulent claims for payment to the federal government. The
Contractor herein acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to the Contractor's and its subcontractor's actions pertaining to this Contract.
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ATTACHMENT VI

CONTRACT RIDER
FEDERAL COMPLIANCE PROVISIONS

U.S. TREASURY FUNDED ACTIVITES

The provisions of this contract rider for U.S. Treasury funded activities (“Treasury Rider”) contains contract
provisions to be included in a for goods or services when those goods or services are in whole or in part
funded with funds received or administered by the OCD from the U.S. Treasury (“Treasury Grant Funds”).
The Treasury Rider is forms a part of the contract (“the Contract”) which expressly references and
incorporates the Treasury Rider.

The provisions of the Treasury Rider apply to all goods and services funded in whole or in part by Treasury
Grant Funds. A contract funded with multiple funding sources may have a separate rider applicable to
each funding source (i.e. U.S. Treasury, U.S. Department of Housing and Urban Development, Federal
Assistance Management Agency). In the event that multiple funding sources are utilized for payment of
the goods and services, in order for the compliance provisions for each of those funding sources must be
satisfied, each funding sources compliance provisions must be met.

If the Treasury Grant Funds are subject to a period of performance the concludes prior to the expiration of
the Contract, no compensation shall be paid for services funded with Treasury Grant Funds after that period
of performance, and Contractor shall complete services in a timely fashion as needed by OCD in order to
closeout the grant under which the Treasury Grant Funds were provided.

The following provisions apply to all services provided under Contract for programs funded by grants
from the U.S. Treasury in relation to the coronavirus pandemic. In the event that there is conflict
between the provisions of the Treasury Rider and the Contract or another federal compliance provision
contract rider to the Contract, if there are inconsistent provisions, the more stringent compliance
provision shall apply. All other terms of the Contract remain in full force. Contractor shall require the
terms of this rider are included all subcontracts (of any tier), and binding the subcontractors to the
obligations herein.

L Provisions Required by 2 CFR 200.317:

(A) Contracting with small and minority businesses, women's business enterprises, and labor surplus
area firms (2 CFR 200.321)

In the hiring of subcontractors, Contractor shall use the following affirmative steps to assure that assure
that minority businesses, women's business enterprises, and labor surplus area firms are used when
possible. Affirmative steps must include: ,

1) Placing qualified small and minority businesses and women's business enterprises on
solicitation lists;

2) Assuring that small and minority businesses, and women's business enterprises are solicited
whenever they are potential sources;

3) Dividing total requirements, when economically feasible, into smaller tasks or quantities to
permit maximum participation by small and minority businesses, and women's business
enterprises;

4) Establishing delivery schedules, where the requirement permits, which encourage participation
by small and minority businesses, and women's business enterprises; and

5) Using the services and assistance, as appropriate, of such organizations as the Small Business
Administration and the Minority Business Development Agency of the Department of
Commerce.
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Domestic Preferences for Procurement of Materials (2 CFR 200.322)

Contractor should, to the greatest extent practicable but not in violation of any applicable law or
regulation applicable to the Grant Funds or inconsistent with any other provision of the Contract,
provide a preference for the purchase, acquisition, or use of goods, products, or materials produced
in the United States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products) as provided in 2 CFR 200.322.

Use of Recovered Materials (2 CFR 200.323)

In the performance of this contract, if materials are procured and the price of the item ex exceeds
$10,000, or if the value of quantity acquired under this Contract or an incumbent contract for the
same services in the preceding fiscal year exceeded $10,000, the Contractor shall make maximum
use of products containing recovered materials that are EPA- designated items unless the product
cannot be acquired—

i. Competitively within a timeframe providing for compliance with the contract performance

schedule;
ii. Meeting contract performance requirements; or
ii. Atareasonable price.

Information about this requirement, along with the list of EPA-designate items, is available at
EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-quideline-cpg-program.

Provisions Required by 2 CFR 200 Addendum Il (See 2 CFR 200.327)

(A) ADMINISTRATIVE, CONTRACTUAL AND LEGAL REMEDIES: See Contract provisions. No

additional requirements.

(B) TERMINATION FOR CAUSE AND FOR CONVENIENCE: See Contract provisions. No additional

requirements.

(C) EQUAL OPPORTUNITY:

If the Contract is a federally assisted construction contract as defined in 41 C.F.R. 60-1.3, during the
performance of this Contract, the Contractor agrees as follows:

(1)

The Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex,
sexual orientation, gender identity, or national origin. Such action shall include, but not be
limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf

of the Contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.
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(3)

(4)

(%)

(6)

(7)

(8)

The Contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed,
or disclosed the compensation of the employee or applicant or another employee or applicant.
This provision shall not apply to instances in which an employee who has access to the
compensation information of other employees or applicants as a part of such employee's
essential job functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such disclosure is in
response to a formal complaint or charge, in furtherance of an investigation, proceeding,
hearing, or action, including an investigation conducted by the employer, or is consistent with
the contractor's legal duty to furnish information.

The Contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers' representatives of the contractor's commitments under
this section, and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the
administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

In the event of the Contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the Contractor may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

The Contractor will include the portion of the sentence immediately preceding paragraph (1)
and the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding
upon each subcontractor or vendor. The Contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance:

Provided, however, that in the event a Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the administering
agency, the Contractor may request the United States to enter into such litigation to protect the
interests of the United States.

(D) Davis-Bacon/Copeland Anti-kickback

If required by the legislation creating the program or appropriating funds to the Program, if the Contract
is a construction contract in excess of $2,000:
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Contractor shall comply with the Davis Bacon Act, as provided in the following provisions as required
by 29 CFR 5.5(a)(1)-(10):

(1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work (or under the
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project), will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions
as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29
CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor
and such laborers and mechanics. Contributions made or costs reasonably anticipated for
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions
of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be compensated at the rate specified for
each classification for the time actually worked therein: Provided, that the employer's payroll
records accurately set forth the time spent in each classification in which work is performed.
The wage determination (including any additional classification and wage rates conformed
under paragraph (a)(1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at the site of the work in a prominent
and accessible place where it can be easily seen by the workers.

(ii)

(A) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when
the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.
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(C) In the event the contractor, the laborers or mechanics to be employed in the classification
or their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator for determination. The
Administrator, or an authorized representative, will issue a determination within 30 days of
receipt and to advise the contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in
the classification under this contract from the first day on which work is performed in the
classification.

(iif) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under a plan or program,
Provided, That the Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor
may require the contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

(2) Withholding.

The (write in name of Federal Agency or the loan or grant recipient) shall upon its own action
or upon written request of an authorized representative of the Department of Labor withhold
or cause to be withheld from the contractor under this contract or any other Federal contract
with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In the event of failure to pay
any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on
the site of the work (or under the United States Housing Act of 1937 or under the Housing Act
of 1949 in the construction or development of the project), all or part of the wages required by
the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or
owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records.

(1)

Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work (or under the United States Housing Act of 1937, or
under the Housing Act of 1949, in the construction or development of the project). Such
records shall contain the name, address, and social security number of each such worker, his
or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under
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29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or program described in section
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

(ii)

(A) The contractor shall submit weekly for each week in which any contract work is performed
a copy of all payrolls to the (write in name of appropriate federal agency) if the agency is a
party to the contract, but if the agency is not such a party, the contractor will submit the payrolls
to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name
of agency). The payrolls submitted shall set out accurately and completely all of the information
required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers
and home addresses shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each employee (e.g., the last four
digits of the employee's social security number). The required weekly payroll information may
be submitted in any form desired. Optional Form WH-347 is available for this purpose from the
Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by
all subcontractors. Contractors and subcontractors shall maintain the full social security
number and current address of each covered worker, and shall provide them upon request to
the (write in name of appropriate federal agency) if the agency is a party to the contract, but if
the agency is not such a party, the contractor will submit them to the applicant, sponsor, or
owner, as the case may be, for transmission to the (write in name of agency), the contractor,
or the Wage and Hour Division of the Department of Labor for purposes of an investigation or
audit of compliance with prevailing wage requirements. It is not a violation of this section for a
prime contractor to require a subcontractor to provide addresses and social security numbers
to the prime contractor for its own records, without weekly submission to the sponsoring
government agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by
the contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under
§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained
under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and
complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed
on the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and

fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.
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(C) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

(iii)

The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of
this section available for inspection, copying, or transcription by authorized representatives of
the (write the name of the agency) or the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, the Federal
agency may, after written notice to the contractor, sponsor, applicant, or owner, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(4) Apprentices and trainees -

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for
the work they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment
and Training Administration, Office of Apprenticeship Training, Employer and Labor Services,
or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in
his or her first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been certified by the
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction
on a project in a locality other than that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's
or subcontractor's registered program shall be observed. Every apprentice must be paid at not
less than the rate specified in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails
for the applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of
an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less

than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
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certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration. Every trainee must be paid at
not less than the rate specified in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage determination unless the Administrator of
the Wage and Hour Division determines that there is an apprenticeship program associated
with the corresponding journeyman wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name
of the Federal agency) may by appropriate instructions require, and also a clause requiring
the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor
as provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein
incorporated by reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of the Department of Labor set
forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.

(10) Certification of eligibility.
(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be

awarded Government confracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).
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(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of
a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

Contractor shall also comply with the Copeland Anti-kickback Act, as follows:

(1) Contractor. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference
into this Contract.

(2) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clause
above and such other clauses as Treasury by appropriate directive or instructions require,
and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the
Contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R.
§5.12.

(E.) Contract Hours and Safety Standards Act.

If the Contract is in excess of $100,000 and involves the employment of mechanics or laborers:

(1) Qvertime requirements. No contractor or subcontractor contracting for any part of the contract work

(2)

(3)

which may require or involve the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is employed on such work to work
in excess of forty hours in such workweek unless such laborer or mechanic receives compensation
at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess
of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause
set forth in paragraph (1) of this section the contractor and any subcontractor responsible therefor
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable
to the United States (in the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph (1) of this section, in the sum of $27 for
each calendar day on which such individual was required or permitted to work in excess of the
standard workweek of forty hours without payment of the overtime wages required by the clause
set forth in paragraph (1) of this section.

Withholding for unpaid wages and liquidated damages. OCD shall upon its own action or upon
written request of an authorized representative of the Department of L.abor withhold or cause to be
withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor, such sums as may be determined to
be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2) of this section.
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(4)

(F.)

(H)

(5)

(6)

(1)

)

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth
in paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(1) through (4) of this section.

The Contractor and subcontractors shall maintain payrolls and basic payroll records during the
course of the work and shall preserve them for a period applicable to the record keeping
requirements generally provided for in this Rider or the Contract for all laborers and mechanics,
including guards and watchmen, working on the contract. Such records shall contain the name
and address of each such employee, social security number, correct classifications, hourly rates of
wages paid, daily and weekly humber of hours worked, deductions made, and actual wages paid.

Records to be maintained under this provision shall be made available by the Contractor or
subcontractor, as applicable, for inspection, copying, or transcription by authorized representatives
of the U.S. Treasury, the Department of Labor, and OCD; Contractor or subcontractor, as
applicable, will permit such representatives to interview employees during working hours on the
job.

Rights to Inventions. Not applicable.
Clean Air Act and Federal Water Pollution Control Act

The Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

a. The Contractor agrees to report each violation to OCD and understands and agrees that
OCD will, in turn, report each violation as required to assure notification to the Federal
Emergency Management Agency and the appropriate Environmental Protection Agency
Regional Office.

b. The Contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Treasury Grant Funds.

The Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

a. The Contractor agrees to report each violation to OCD and understands and agrees that
OCD will, in turn, report each violation as required to assure notification to the U.S. Treasury
and the appropriate Environmental Protection Agency Regional Office.

b. The Contractor agrees to include these requirements in each subcontract to be paid in
whole or in part with funds from the Treasury Grant Funds.

Debarment and Suspension {Executive Orders 12549 and 12689)

Contractor has a continuing obligation to disclose any suspensions or debarment by any
government entity, including but not limited to General Services Administration (GSA). Failure to
disclose may constitute grounds for suspension and/or termination of this Contract and debarment
from future contracts. Contractor shall not employ any sub-contractors pursuant to this contract
that are suspended or debarred by any government entity.
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(K)

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.
As such the contractor is required to verify that none of the contractor, its principals (defined at 2
C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R.
§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

(3) This certification is a material representation of fact relied upon by Contractor. If it is later
determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C, in addition to remedies available to OCD, the Federal Government may pursue
available remedies, including but not limited to suspension and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract
that may arise from this offer. The bidder or proposer further agrees to include a provision requiring
such compliance in its lower tier covered transactions.

Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)

The Contractor shall comply with federal statutes required in the Anti-Lobbying Act. The Contractor
and each tier of subcontractors shall file the required certification that it will not and has not used
federal appropriated funds paid to it under the Contract to pay any person or organization for
influencing or attempting to influence an officer or employee of any Agency, a member of Congress,
officer or employee of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier
shall also disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to OCD.

Use of Recovered Materials (2 CFR 200.323)
See Section I{(C), above.

Prohibition on Certain Telecommunications and Video Surveillance Services or Equipment.
(2 CFR 200.216)

If this Contract involves the providing telecommunications and/or video surveillance systems
or services, the systems and services provided must be in compliance with the restrictions of
2 CFR 200.216.

Additional Provisions Required by U.S. Treasury grant terms, directives or guidance:

(A)

General Compliance Requirement: Contractor agrees to comply with any additional applicable

requirements as previously or hereafter enacted in public laws creating the programs or appropriating
funds to the programs under which the Treasury Grant Funds have been issued, or as required by the
U.S. Treasury in its applicable grant terms, directives, guidance, federal statutes, regulations, rules,
executive orders or otherwise with respect to contracts funded with the Treasury Grant Funds, without
regard to whether such terms are set forth in this Rider or the Contract.

(B)

Reporting.

Contractor agrees to comply as directed by OCD to comply with any reporting obligations
established by the State and Treasury, including the Treasury Office of Inspector General, as
relates to the Treasury Grant Funds, and to comply with applicable data privacy and security
requirements.
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(C) Maintenance of and Access to Records

a. CONTRACTOR shall maintain records and financial documents sufficient to support eligible
uses of Treasury Grant Funds.

b. OCD, the Louisiana Legislative Auditor, and the Treasury Office of Inspector General and the
Government Accountability Office, or their authorized representatives, shall have the right of
access to records (electronic and otherwise) of Contractor in order to conduct audits or other
investigations.

c. Records shall be maintained by Contractor a period of five (5) years after all funds have been
expended or returned to Treasury.

(D) Contractor shall comply with any applicable provisions of requirements for Drug-Free Workplace,
31 C.F.R. Part 20.

(E) Contractor shall comply with any applicable restrictions on lobbying under 31 C.F.R. Part 21.

(F) Publications. Any publications produced with funds from this award must display the following
language: “This project [is being] [was] supported, in whole or in part, by federal award number [enter
project FAIN] awarded to the Governor’s Office of Homeland Security and Emergency Preparedness by
the U.S. Department of the Treasury.”

(G) Pursuant to Executive Order 13043, 62 FR 19217 (April 8, 1997), Contractor shall adopt and
enforce on-the-job seat belt policies and programs for their employees when operating company-owned,
rented or personally owned vehicles in the course of performance of this Contract.

(H) Reducing Text Messaging While Driving. Pursuant to Executive Order 13513, CONTRACTOR
should encourage its employees, CONTRACTOR's, and contractors to adopt and enforce policies that
ban text messaging while driving, and CONTRACTOR should establish workplace safety policies to
decrease accidents caused by distracted drivers.

1.0 FUND USE

Contractor and all Subcontractors shall certify that they have complied with the Byrd Anti-Lobbying
Amendment (31 U.S.C. 1352) and that it will not and has not used Federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, officer or employee of Congress, or an employee of a member of Congress in
connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.
Contractor and each Subcontractor shall also disclose any lobbying with non-Federal funds that takes place
in connection with obtaining any Federal award.

2.0 RIGHT TO AUDIT

Contractor shall grant to the Louisiana Housing Corporation, the Governor's Office of Homeland Security
and Emergency Preparedness (GOSHEP), the Office of the Legislative Auditor, Inspector General's Office,
the Federal Government (including Treasury, Treasury OIG, GAO and the Comptroller General), the
Division of Administration, the OCD or others so designated by them, and any other duly authorized
agencies of the State the right to inspect, examine, audit, review and make excerpts or transcripts of all
relevant data and records during the term of this Contract and for a period of five (5) years after the closeout
of the federal grant providing the funds for the Contract. Contractor will be notified of the grant closeout
date by OCD.

Records, including direct read access to databases and all tables, shall be made available during normal
working hours for this purpose.
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The State may require the Contractor to submit to an independent SSAE 18 SOC 1 and/or type Il audit of
its internal controls for the Contractor's activities performed under the Contract.

In the event that an examination of records results in a determination that previously paid invoices included
charges which were improper or beyond the scope of the Contract, Contractor agrees that the amounts
paid to the Contractor shall be adjusted accordingly, and that the Contractor shall within 30 days thereafter
issue a remittance to State of any payments declared to be improper or beyond the scope of the Contract.
The State may offset the amounts deemed improper or beyond the scope of the Contract against
Contractor's outstanding invoices, if any.

Failure of the Contractor and/or its subcontractor to comply with the above audit requirements will constitute
a violation of this Contract and may, at the OCD’s option, result in the withholding of future payments and/or
return of funds paid under the Contract.

3.0 COMPLIANCE WITH CIVIL RIGHTS LAWS

The Contractor and its subcontractors shall abide by the requirements of the following as applicable:

i. Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq.) and Treasury's implementing
regulations at 31 C.F.R. Part 22, which prohibit discrimination on the grounds of race, color, or
national origin under programs or activities receiving federal financial assistance:;

ii. The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§ 3601 et seq.), which
prohibits discrimination in housing on the basis of race, color, religion, national origin, sex, familial
status, or disability;

iii. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which prohibits
discrimination on the basis of disability under any program or activity receiving federal financial
assistance;

iv. The Age Discrimination Act of 1975, as amended (42 U.S.C. §§ 6101 et seq.) and Treasury’s
implementing regulations at 31 C.F.R. Part 23, which prohibit discrimination on the basis of age in
programs or activities receiving federal financial assistance; and

v. Title Il of the Americans with Disabilities Act of 1990, as amended (42 U.S.C. §§ 12101 et seq.),
which prohibits discrimination on the basis of disability under programs, activities, and services
provided or made available by state and local governments or instrumentalities or agencies
thereto;, as well as all applicable provisions not mentioned are deemed inserted herein.

The Contractor and its subcontractors shall not discriminate unlawfully in its employment practices, and
will perform its obligations under this contract without regard to race, color, religion, sex, sexual orientation,
national origin, veteran status, political affiliation, or disabilities.

Any act of unlawful discrimination committed by the Contractor or its subcontractors, or failure to comply
with these statutory obligations when applicable shall be grounds for termination of this contract or other
enforcement action.
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4.0 SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

No person in the United States shall on the grounds of race, color, national origin, or sex be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity
funded in whole or in part with funds made available under Section 109 of Title 1 of the Housing and
Community Development Act of 1974. Section 109 further provides that discrimination on the basis of age
under the Age Discrimination Act of 1975 or with respect to an otherwise qualified handicapped individual
as provided in Section 504 of the Rehabilitation Act of 1973, as amended, is prohibited.

5.0 FINANCIAL MANAGEMENT

Contractor shall agree to comply with 2 CFR § 200 and agree to adhere to the accounting principles and
procedures required therein, utilize adequate internal controls, and maintain necessary source
documentation for all costs incurred.

These principles shall be applied for ali costs incurred whether charged on a direct or indirect basis. Indirect
costs may not be charged under this Contract.

6.0 DOCUMENTATION AND RECORD KEEPING

Contractor shall maintain all records required by the Federal regulations specified in 44 CFR §13.42, 24
CFR §570.506, 24 CFR §570.402, 24 CFR §84.21, and/or 24 CFR §85.21 that are pertinent to the activities
to be funded as proposed.

Contractor shall retain all financial records, supporting documents, statistical records, and all other
pertinent records for a period of five (5) years after the closeout of OCDs federal grant providing the funds
for the Contract. The Contractor is responsible for having all Subcontractors retain all financial records,
supporting documents, statistical records, and all other pertinent records for a period of five (5) years after
the closeout of LHC’s federal grant providing the funds for the Contract. Contractor will be nofified of the
grant closeout date by LHC.

7.0 PROHIBITED ACTIVITY

Contractors are prohibited from using funds provided herein or personnel employed in the administration
of the program for: political activities, inherently religious activities, lobbying, political patronage, and
nepotism activities. The Contractor is responsible for ensuring that all Subcontractors understand and
comply with the prohibitions from using funds provided herein or personnel employed in the administration
of the program for political activities, inherently religious activities, lobbying, political patronage, and
nepotism activities.

8.0 HATCH ACT

Contractor shall comply with the provisions of the Hatch Act (5 U.S.C. §§1501-1508 and 7324-7328) which
limit the political activities of employees whose principal employment activities are funded in whole or in
part with Federal funds.

9.0 CONFLICT OF INTEREST

In accordance with the conflict of interest provisions and other related regulations contained 2 CFR
100.318(c) or 2 CFR 200.112. the Contractor shall warrant that based on reasonable inquiries and due
diligence to the best of its knowledge no member, officer, or employee of Contractor, or agents, consultant,
member of the governing body of Contractor or the locality in which the program is situated, or other public
official who exercises or has exercised any functions or responsibilities with respect to this Agreement
during his or her tenure, shall have any interest, direct or indirect, in any contract or subcontract, or the
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proceeds thereof, for work to be performed in connection with the Agreement or in any activity or benefit,
which is part of this Agreement.

However, upon written request of Contractor, the State may agree in writing to grant an exception for a
conflict otherwise prohibited by this provision whenever there has been full public disclosure of the conflict
of interest, and the State determines that undue hardship will result either to Contractor or the person
affected by applying the prohibition and that the granting of a waiver is in the public interest. No such
request for exception shall be made by Contractor which would, in any way, permit a violation of State or
local law or any statutory or regulatory provision.

10.0 LABOR STANDARDS

Contractor shall agree to comply with the requirements of 29 CFR Part 5 and CFR Part 30 and shall be in
conformity with Executive Order 11248, entitled “Equal Employment Opportunity; Copeland “Anti-Kickback”
Act (29 CFR Part 3), the Davis-Bacon and Related Acts (29 CFR Parts 1, 3 and 5), the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3701 et seq.), 24 CFR 570.603, and all other applicable
Federal, state and local laws and regulations pertaining to labor standards insofar as those acts apply to
the performance of this contract.

11.0 CLOSE-OUTS

Contractor shall agree to comply with the federal requirements for project closure. Contractor's obligation
to LHC shall not end until all close out requirements are complete. These may include but are not limited
to:

1. Final performance or progress report

2. Financial Status Report (SF 269) or Outlay Report and Request for Reimbursement for
Construction Programs (SF 271) (as applicable)

3. Final request for payment (SF 270) (if applicable)
4. Invention disclosure (if applicable)

5. Federally-owned property report

6. Disposing of program assets

12.0 DRUG-FREE WORKPLACE REQUIREMENT

Contractor and Subcontractors will certify that they have provided a drug-free workplace in compliance with
The Drug-Free Workplace Act of 1988 (41 U.S.C. 701).

13.0 ELIGIBILITY STATUS

Contractor, and each fier of Subcontractors, shall certify that it is not on the List of Parties Excluded from
Federal Procurement or Non-procurement Programs promulgated in accordance with E.O.s 12549 and
12689, “Debarment and Suspension,” as set forth in 2 C.F.R. Part 180 and Treasury's implementing
regulation at 31 C.F.R. Part 19

Contractor has a continuing obligation to disclose any suspensions or debarment by any government entity,
including but not limited to the General Services Administration (GSA). Failure to disclose may constitute
grounds for suspension and/or termination of the Contract and debarment from future contracts.
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14.0 ENERGY EFFICIENCY

Contractor shall recognize mandatory standards and policies relating to energy efficiency, which are
contained in the State Energy Conservation Plan issued in compliance with the Energy Policy and
Conservation Act to the extent applicable to Contractor and its Subcontractors. The LHC will provide such
standards and policies to Contractor as a pre-condition of this stipulation.

15.0 SAFETY

Contractor shall exercise proper precaution at all times for the protection of persons and property and shall
be responsible for all damages or property, either on or off the worksite, which occur as a result of its
performance of the work. The safety provisions of applicable laws and building and construction codes, in
addition to specific safety and health regulations described by 29 CFR 1925, shall be observed and
Contractor shall take or cause to be taken such additional safety and health measures as Contractor may
determine to be reasonably necessary.

Contractor should adopt and enforce on-the-job seat belt policies and programs for their employees when
operating company-owned, rented or personally owned vehicles and that ban text messaging while driving,
and to otherwise decrease distracted driving.
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