## **FACILITY PLANNING & CONTROL BID TABULATION SHEET**

**Bid Date:** July 12, 2022

Project Name: Addition to Athletic Training & Meeting Facility, Phase II, Nicholls State University, Thibodaux, LA Designer: Gros Flores Positerry, LLC

Thibodaux, LA

Project No. 19-621-14-02, F.19002328 Site Code: 3-29-003 State ID: New FP&C Project Manager: Chris Poche

BIDDER	Lic.No.	Addenda	Bond	Sig. Auth	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Attestation	Awarded	Remarks
TBT Contracting, Inc. of LA	67045	4	$\boxtimes$	$\boxtimes$	\$3,785,800.00	\$1,054,200.00	\$44,520.00		7/18/22 10:34 am	$\boxtimes$	Base bid only
Thompson Construction Company, LLC	2239	4	$\boxtimes$	$\boxtimes$	\$4,017,500.00	\$1,187,000.00	\$30,000.00				
LA Contracting Enterprise, L.L.C.	34263	4	$\boxtimes$	$\boxtimes$	\$4,100,000.00	\$1,172,000.00	\$88,000.00				
Onshore Construction Company, LLC	60129	4		$\boxtimes$	\$4,140,000.00	\$1,084,000.00	\$90,975.00				
B.E.T. Construction, Inc.	27797	4		$\boxtimes$	\$4,178,966.00	\$1,099,378.00	\$34,613.00				
Woodward Design + Build, LLC	424	4		$\boxtimes$	\$5,623,000.00	\$1,577,500.00	\$98,960.00				

Signed: Gros Flores Positerry, LLC Date: 7/12/2022 Signed: Denise Brumfield Date: 7/12/2022 Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$2,830,744.00 Construction Time: 320 (days) Liquidated Damages: \$800.00 per day

## **DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.