FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: August 16, 2022

*** Bid is rejected for exceeding available funds. ***

Project Name: Mechanical Systems Modification and Upgrades, Marine Fisheries Lab, Department of Wildlife and

Designer: GVA Engineering, LLC

Fisheries, Grand Isle, LA

Metairie, LA

Project No. <u>01-107-18-02, F.01004243</u>

Site Code: 1-26-050 State ID: Multiple FP&C Project Manager: Charles Funderburk

| BIDDER | Lic.No. | Addenda | Bond | Sig. Auth | Base Bid | Alt.No.1 | Alt.No.2 | Alt.No.3 | Attestation | Awarded | Remarks |
|--|---------|---------|-------------|-------------|--------------|-------------|--------------|----------|------------------|---------|---------|
| Barrister Global Services Network, Inc. | 74169 | 1 | \boxtimes | \boxtimes | \$387,800.00 | \$93,800.00 | \$144,200.00 | | 8/22/22 10:45 am | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

Signed: <u>GVA Engineering, LLC</u> Date: <u>8/16/2022</u> Signed: <u>Denise Brumfield</u> Date: <u>8/16/2022</u>

Designer

Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$193,625.00 Construction Time: 100 (days) Liquidated Damages: \$200.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.