**FACILITY PLANNING AND CONTROL**  
**BID TABULATION SHEET**  
**Bid Date:** February 10, 2021

**Project Name:** Replace Rotary Scroll Chillers, Buildings 6 and 8  
Department of Corrections Headquarters  
Baton Rouge, Louisiana

**Designer:** Henry C. Eyre, Jr., P.E., Inc.  
7423 Picardy Ave., Suite E  
Baton Rouge, LA 70808

**Project No.** 01-107-18-02, WBS: F.0104069  
**Site Code:** 2-17-040  
**State ID:** S02293, S0  
**FP&C Project Manager:** Ernesto Egoavil

<table>
<thead>
<tr>
<th>Bidder</th>
<th>License No.</th>
<th>Addenda</th>
<th>Bond</th>
<th>Sig Auth</th>
<th>Base Bid</th>
<th>Alt No. 1</th>
<th>Alt No. 2</th>
<th>Alt No. 3</th>
<th>Attestation</th>
<th>Awarded</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>Metro Mechanical</td>
<td>32212</td>
<td></td>
<td></td>
<td></td>
<td>186,700</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>2-12-2021 3:25 pm</td>
<td>✔</td>
<td>base bid</td>
</tr>
<tr>
<td>Bob Bernhard &amp; Associates</td>
<td>57197</td>
<td></td>
<td></td>
<td></td>
<td>189,900</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Gallo Mechanical, LLC</td>
<td>1027</td>
<td></td>
<td></td>
<td></td>
<td>193,000</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>2-10-2021 2:09 PM</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C-Co Mechanical</td>
<td>45715</td>
<td></td>
<td></td>
<td></td>
<td>195,000</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Volute, Inc.</td>
<td>29848</td>
<td></td>
<td></td>
<td></td>
<td>203,700</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Dove Group, LLC</td>
<td>56568</td>
<td></td>
<td></td>
<td></td>
<td>204,000</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Blanchard Mechanical Contractors, Inc.</td>
<td>13794</td>
<td></td>
<td></td>
<td></td>
<td>204,000</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Calcasieu Mechanical Contractors, Inc.</td>
<td>23795</td>
<td></td>
<td></td>
<td></td>
<td>216,500</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Date Awarded/Rejected: 2-25-2021

Signed: Henry C. Eyre, Jr., P.E., Inc.  
Date: 2/10/2021

Signed: Denise Brumfield  
FP&C Representative  
Date: 2/10/2021

Designer's Estimate (Base Bid): **$300,000.00**  
Construction Time (in days): **105**  
Liquidated Damages: **$250.00** per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.