

FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: July 21, 2021

Project Name: Electrical Upgrades, Pentagon Barracks, State Capitol Park, Baton Rouge, LA

Designer: Nesbit & Associates, LLC
Baton Rouge, LA

Project No. 01-107-06B-11, F.01004037 &
01-107-18-02, F.01004038(Supplement)

Site Code: 2-17-025 **State ID:** Multiple **FP&C Project Manager:** Matthew Baker

BIDDER	Lic.No.	Addenda	Bond	Sig. Auth	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Attestation	Awarded	Remarks
Dykes Electric, Inc.	18484	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$345,000.00				7-28-2021 9:46 am	<input checked="" type="checkbox"/>	Base bid
Centric Gulf Coast, Inc.	57595	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$345,843.00					<input type="checkbox"/>	
Ernest P. Breaux Electrical, L.L.C.	62810	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	\$532,200.00					<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	
			<input type="checkbox"/>	<input type="checkbox"/>						<input type="checkbox"/>	

Signed: Nesbit & Associates, LLC Date: 7/21/2021
Designer

Signed: Denise Brumfield Date: 7/21/2021
Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$240,112.00

Construction Time: 287 (days)

Liquidated Damages: \$250.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.