

**FACILITY PLANNING AND CONTROL  
 BID TABULATION SHEET**

**Bid Date:** April 1, 2021

**Project Name:** Window Replacement, Building C  
 New Orleans Center for the Creative Arts  
 New Orleans, Louisiana

**Designer:** Studio Kiro  
 1307 Oretha Castle Haley Blvd  
 Ste 303E  
 New Orleans, LA 70113

**Project No.** 01-107-18-02, **WBS:** F.01003978      **Site Code:** 1-36-081      **State ID:** S12850      **FP&C Project Manager:** Chris Poche

Bidder	Lic. No.	Addenda	Bond	Sig Auth	Base Bid	Alt No. 1	Alt No. 2	Alt No. 3	Attestation	Awarded	Remarks
Sienna Construction, LLC	43263	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	496,000	3,600	0	0	4-7-2021 9:40 am	<input checked="" type="checkbox"/>	base bid & alt 1
Mayer Building Company	52207	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	529,000	7,674	0	0		<input type="checkbox"/>	
D.L. Daigle & Co., LLC	39034	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	535,000	14,100	0	0		<input type="checkbox"/>	
Icon Contractors, LLC	62158	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	564,000	5,800	0	0		<input type="checkbox"/>	
Ellison Builders, LLC	41426	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	633,500	14,000	0	0		<input type="checkbox"/>	
J. W. Grand, Inc.	9569	2	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	635,000	7,200	0	0		<input type="checkbox"/>	

Date Awarded/Rejected: 4-20-2021

Signed: Studio Kiro  
Designer

Date: 4/1/2021

Signed: Denise Brumfield  
FPC Representative

Date: 4/1/2021

Designer's Estimate (Base Bid): \$398,000.00

Construction Time (in days): 240

Liquidated Damages: \$250.00 per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.