FACILITY PLANNING & CONTROL
BID TABULATION SHEET
Bid Date: March 17, 2022

*** Bid has been rejected for exceeding available funds ***

Project Name: Replace HVAC Equipment, District 7 Headquarters, Louisiana Department of Wildlife & Fisheries, Baton Rouge, LA
Designer: Salas O'Brien
Baton Rouge, LA
FP&C Project Manager: Ernesto Egoavil

<table>
<thead>
<tr>
<th>BIDDER</th>
<th>Lic.No.</th>
<th>Addenda</th>
<th>Bond</th>
<th>Sig. Auth</th>
<th>Base Bid</th>
<th>Alt.No.1</th>
<th>Alt.No.2</th>
<th>Alt.No.3</th>
<th>Attestation</th>
<th>Awarded</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>MOORE INDUSTRIES</td>
<td>20116</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$ 886,500.00</td>
<td>$ 73,000.00</td>
<td>$ 95,000.00</td>
<td>$ 108,000.00</td>
<td>☐</td>
<td>☐</td>
<td>☐</td>
</tr>
</tbody>
</table>

Signed: Salas O'Brien        Date: 3/17/2022
Designer

Signed: Denise Brumfield        Date: 3/17/2022
Facility Planning & Control Representative

Designer’s Estimate (Base Bid): $231,282.45
Construction Time: 120 (days)
Liquidated Damages: $500.00 per day

DISCLAIMER
The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.