FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: December 16, 2021

Project Name: <u>Waterproofin</u> <u>Baton Rouge</u>	-	e Improve	ements, l	North Cen	tral Plant & South C	Central Plant, S	tate Capitol P	<u>Park,</u> Desi	igner: <u>Didier Arch</u> <u>Prairieville</u> ,		<u>LLC</u>
Project No. <u>01-107-93B-12, F.01004165; F.01004166</u>					Site C	ode: <u>2-17-025</u>	State ID: <u>S12501</u> , FP&C Project Manager: <u>Cheryl Cloud</u> <u>S12583</u>				
BIDDER	Lic.No.	Addenda	Bond	Sig. Auth	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Attestation	Awarded	Remarks
Sienna Construction, LLC	43263	1	\boxtimes	\boxtimes	\$ 868,000.00	\$ 31,000.00	\$ 17,000.00		12/20/21 11:17 am	\boxtimes	Base bid & alts 1&2
J.W. Grand, LLC	9569	1	\boxtimes	\boxtimes	\$ 979,000.00	\$ 54,000.00	\$ 17,000.00				
Deumite Construction, LLC	43152	1	\boxtimes	\boxtimes	\$ 980,000.00	\$ 35,000.00	\$ 20,000.00				
Site-Tech Consulting & Construction, LLC	65362	1	\boxtimes	\boxtimes	\$ 1,200,000.00	\$ 33,530.00	\$ 20,000.00				Unit Price Form not filled in
Signed: <u>Didier Architecture, LLC</u> Date: <u>12/16/2021</u> Designer					Signed: <u>Denise Brumfield</u> Date: <u>12/16/2021</u> Facility Planning & Control Representative						
Designer's Estimate (Base Bid): <u>\$625,000.00</u>					Construction Time: 300 (days)				Liquidated Damages: <u>\$400.00</u> per day		
The information contain the State's employees					cial and is not in a opy of an official b		sheet, please				