FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: January 18, 2022

Project Name: Replace Office Building, Rockefeller Wildlife Refuge, Grand Chenier, LA

Designer: Angelle Architects

Breaux Bridge, LA

Project No. 16-513-17-01, F.16000149 **Site Code:** 5-12-001 **State ID:** New FP&C Project Manager: Charlie Funderburk

| BIDDER | Lic.No. | Addenda | Bond | Sig. Auth | Base Bid | Alt.No.1 | Alt.No.2 | Alt.No.3 | Attestation | Awarded | Remarks |
|--------------------------|---------|---------|-------------|-------------|-----------------|-------------|--------------|--------------|-----------------|-------------|--------------------------|
| Moore Industries, LLC | 20116 | 3 | \boxtimes | \boxtimes | \$ 8,697,000.00 | \$90,200.00 | \$86,000.00 | \$60,100.00 | 1/21/22 1:27 pm | \boxtimes | Base bid & alts 1, 2 & 3 |
| Alfred Palma, LLC | 21546 | 3 | \boxtimes | \boxtimes | \$9,199,000.00 | \$76,700.00 | \$67,000.00 | \$107,000.00 | | | |
| Trahan Construction, LLC | 42520 | 3 | \boxtimes | \boxtimes | \$9,249,000.00 | \$50,470.00 | \$150,950.00 | \$102,230.00 | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

Signed: Angelle Architects Date: 1/18/2022 Signed: Denise Brumfield Date: 1/18/2022 Facility Planning & Control Representative

Designer

Designer's Estimate (Base Bid): \$6,952,862.00

Construction Time: 540 (days) Liquidated Damages: \$1,600.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.