

**FACILITY PLANNING AND CONTROL
BID TABULATION SHEET**

Bid Date: June 2, 2021

Project Name: Replace Two 80 Ton Air Cooled Chillers
Dixon Correctional Institute
Jackson, Louisiana

Designer: Henry C. Eyre, Jr., P.E., Inc.
7423 Picardy Ave., Suite E
Baton Rouge, LA 70808

Project No. 01-107-18-02, WBS: F.01004048

Site Code: 2-19-002

State ID: S13238

FP&C Project Manager: Charles Funderburk

Bidder	Lic. No.	Addenda	Bond	Sig Auth	Base Bid	Alt No. 1	Alt No. 2	Alt No. 3	Attestation	Awarded	Remarks
C-Co Mechanical	45715	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	189,000	0	0	0	6-10-2021 11:30 am	<input checked="" type="checkbox"/>	base bid
Metro Mechanical	32212	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	209,400	0	0	0		<input type="checkbox"/>	
Calcasieu Mechanical Contractors, Inc.	23795	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	213,500	0	0	0		<input type="checkbox"/>	
Dove Group, LLC	56568	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	218,000	0	0	0		<input type="checkbox"/>	
Bob Bernhard & Associates Mechanical, LLC	57197	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	222,000	0	0	0		<input type="checkbox"/>	
Blanchard Mechanical Contractors, Inc.	13794	1	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	234,000	0	0	0		<input type="checkbox"/>	

Date Awarded/Rejected: 6-11-2021

Signed: Henry C. Eyre, Jr., P.E., Inc. Date: 6/2/2021
Designer

Signed: Denise Brumfield
FPC Representative

Date: 6/2/2021

Designer's Estimate (Base Bid): \$297,000.00

Construction Time (in days): 270

Liquidated Damages: \$200.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.