**FACILITY PLANNING & CONTROL**  
**BID TABULATION SHEET**  
**Bid Date:** October 28, 2021

*** Bid has been rejected for being over budget ***

**Project Name:** Storm Damage, Reroofing, Repairs & Associated Waterproofing- Various Offices/Cottages/Homes, Infirmary, Housekeeping Pediatric #2, Residence #45 and Chapel, Pinecrest Supports & Services Center, Pineville, LA

**Designer:** BBI Architects, AAC (Baton Rouge)  
Baton Rouge, LA

**Project No.** 01-107-15-04, F.01003967 & 01-107-18-02, F.01003968(Supplement)  
**Site Code:** 6-40-030  
**State ID:** Multiple  
**FP&C Project Manager:** Ernesto Egoavil

<table>
<thead>
<tr>
<th>BIDDER</th>
<th>Lic.No.</th>
<th>Addenda</th>
<th>Bond</th>
<th>Sig. Auth</th>
<th>Base Bid</th>
<th>Alt.No.1</th>
<th>Alt.No.2</th>
<th>Alt.No.3</th>
<th>Attestation</th>
<th>Awarded</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>Roofing Solutions, LLC</td>
<td>44196</td>
<td>2</td>
<td>☒</td>
<td>☒</td>
<td>$897,400.00</td>
<td>$153,400.00</td>
<td>$175,800.00</td>
<td>$153,400.00</td>
<td>11/4/2021 3:10 PM</td>
<td>☐</td>
<td>☐</td>
</tr>
</tbody>
</table>

Signed: BBI Architects, AAC (Baton Rouge)  
Date: 10/28/2021

Signed: Denise Brumfield  
Date: 10/28/2021

Designer’s Estimate (Base Bid): $460,782.00  
Construction Time: 150 (days)  
Liquidated Damages: $250.00 per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.