

FACILITY PLANNING & CONTROL
BID TABULATION SHEET
Bid Date: November 6, 2025

Project Name: Hurricane Laura and Delta Levee Repairs - Phase 1, Rockefeller Wildlife Refuge, Department of Wildlife and Fisheries, Grand Chenier, LA **Designer:** K & M Project Services, LLC
Lake Charles, LA

Project No. 01-107-05B-13, F.01004446 **Site Code:** 5-12-001 **State ID:** N/A **FP&C Project Manager:** Robert Mayard

BIDDER	Lic. No.	Addenda	Bond	Sig. Auth	Base Bid	Alt. No. 1	Alt. No. 2	Alt. No. 3	Attestation	Awarded	Remarks
Maverick Constructors, LLC	04689	1, 2, 3, 4	☒	☒	\$3,947,000.00				11/10/25 11:21 am	☒	Base bid
Dean Equipment, Inc.	32340	1, 2, 3, 4	☒	☒	\$8,992,000.00					☐	
Shallow Water Equipment, LLC	75283	1, 2, 3, 4	☒	☒	\$11,384,592.00					☐	
TKTMJ, Inc.	41156	1, 2, 3, 4	☒	☒	\$11,608,500.00					☐	
Dynamic Group, LLC	64705	1, 2, 3, 4	☒	☒	\$12,590,250.00					☐	
Rigid Constructors, LLC	68214	1, 2, 3, 4	☒	☒	\$19,850,000.00					☐	
Weeks Marine, Inc.	31360	1, 2, 3, 4	☒	☒	\$24,250,000.00					☐	
			☐	☐						☐	
			☐	☐						☐	
			☐	☐						☐	

Signed: K & M Project Services, LLC Date: 11/06/2025
 Designer

Signed: Denise Brumfield Date: 11/06/2025
 Facility Planning & Control Representative

Designer's Estimate (Base Bid): \$9,713,000.00

Construction Time: 365 (days)

Liquidated Damages: \$1,800.00 per day

DISCLAIMER

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.