**FACILITY PLANNING & CONTROL**  
**BID TABULATION SHEET**  
**Bid Date:** October 26, 2021

**Project Name:** Exterior & Interior Repairs, Southern University Lab School, Baton Rouge, LA

**Designer:** Domain Architecture  
Baton Rouge, LA

**Project No.** 19-615-16-01, F.19002263 & 01-107-18-02, F.01003996(Supplement)  
**Site Code:** 2-17-038  
**State ID:** Multiple  
**FP&C Project Manager:** Barry Lynch

<table>
<thead>
<tr>
<th>BIDDER</th>
<th>Lic.No.</th>
<th>Addenda</th>
<th>Bond</th>
<th>Sig. Auth</th>
<th>Base Bid</th>
<th>Alt.No.1</th>
<th>Alt.No.2</th>
<th>Alt.No.3</th>
<th>Attestation</th>
<th>Awarded</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>J.W. Grand</td>
<td>9569</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$565,000.00</td>
<td>$47,570.00</td>
<td>$66,580.00</td>
<td>$126,800.00</td>
<td>10/28/21 1:13 pm</td>
<td>☒</td>
<td>Base bid only</td>
</tr>
<tr>
<td>Deumite Construction</td>
<td>43152</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$639,000.00</td>
<td>$47,500.00</td>
<td>$57,400.00</td>
<td>$117,000.00</td>
<td>☐</td>
<td>☐</td>
<td></td>
</tr>
<tr>
<td>J. Reed Constructors</td>
<td>37085</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$676,000.00</td>
<td>$47,000.00</td>
<td>$55,000.00</td>
<td>$102,000.00</td>
<td>☐</td>
<td>☐</td>
<td></td>
</tr>
<tr>
<td>Sienna Construction</td>
<td>43263</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$706,000.00</td>
<td>$48,000.00</td>
<td>$58,400.00</td>
<td>$143,000.00</td>
<td>☐</td>
<td>☐</td>
<td></td>
</tr>
<tr>
<td>Site-Tech Consulting &amp; Constr.</td>
<td>65362</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$725,000.00</td>
<td>$58,600.00</td>
<td>$76,900.00</td>
<td>$130,000.00</td>
<td>☐</td>
<td>☐</td>
<td></td>
</tr>
<tr>
<td>Lincoln Builders</td>
<td>48570</td>
<td>1</td>
<td>☒</td>
<td>☒</td>
<td>$752,000.00</td>
<td>$49,000.00</td>
<td>$62,000.00</td>
<td>$149,000.00</td>
<td>☐</td>
<td>☐</td>
<td></td>
</tr>
</tbody>
</table>

**Signed:** Domain Architecture  
**Date:** 10/26/2021

**Signed:** Denise Brumfield  
**Date:** 10/26/2021

**Designer’s Estimate (Base Bid):** $525,018.00  
**Construction Time:** 150 (days)  
**Liquidated Damages:** $250.00 per day

**DISCLAIMER**

The information contained on this bid tabulation is unofficial and is not in any way binding upon the State of Louisiana, its agencies or subdivisions or upon the State's employees or agents. In order to request a copy of an official bid tabulation sheet, please contact the Office of Facility Planning and Control, Division of Administration.